
CITY OF ROCHESTER 
201 4TH STREET SE, ROOM 108 
ROCHESTER, MN  55904-3742 

********PROPOSAL********* 
 

FOR HIGHWAY CONSTRUCTION 
AND MAINTENANCE PROJECTS WITH 

BIDS RECEIVED UNTIL 11:00 O’CLOCK A.M. ON May 1, 2013 

PROPOSAL OF  ___________________________________________________________________________  
 (Name of Firm) (Phone No.) 

  ___________________________________________________________________________  
 (Address) (Fax No.) 

  ___________________________________________________________________________  
 (City) (State) (Zip) 

TO FURNISH AND DELIVER ALL MATERIALS AND TO PERFORM ALL WORK IN ACCORDANCE 
WITH THE CONTRACT, THE PLANS AND THE APPROVED DEPARTMENT OF TRANSPORTATION 
"STANDARD SPECIFICATIONS FOR CONSTRUCTION", 2005 EDITION, EXCEPT AS STATED 
OTHERWISE IN THE SPECIAL PROVISIONS WHICH ARE PART OF THIS PROPOSAL, FOR 

CITY PROJECT NO.  SWM-8-05  J NO. J-6543  

STATE PROJECT NO.  N/A   

MINNESOTA PROJECT NO.  N/A   

LOCATION: Baihly Woodlands Subdivision, ROCHESTER, MN 

TYPE OF WORK Storm Sewer Installation, Ravine Stabilization, Basin Grading and Outlet 

Control Structure Reconstruction 

LENGTH   MILES   

 COMPLETION DATE:  July 26, 2013  

 

I certify that this Proposal was prepared by me or under my direct supervision, and that I am a licensed 
professional engineer under the laws of the State of Minnesota. 

 

 04/02/2012 
David W. Filipiak  License Number 19596 (Date) 

 

 

 

 *****************************************************************************************************************************  
BID RIGGING IS A SERIOUS CRIME.  IF YOU HAVE ANY INFORMATION CONCERNING COLLUSIVE 
BIDDING, EVEN A REQUEST TO SUBMIT A COMPLIMENTARY BID, PLEASE CALL THE MINNESOTA 
ATTORNEY GENERAL'S OFFICE AT TELE. NO. 651-296-1796 
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CITY OF ROCHESTER 

NOTICE OF BIDS 
Notice is hereby given that bids will be received at the office of the City Clerk until 11:00 A.M. on May 1, 2013 for 
the construction of the following described local improvement, pursuant to Minnesota Statutes, Chapter 429, as 
amended, in accordance with the plans and specifications for the same which are on file in the Office of the City 
Clerk of said City: 

City No. SWM-8-05 (J-6543) 
Baihly Woodlands Subdivision Pond Rehabilitation  
 

Immediately following expiration of the time for receiving bids, the City Clerk and two designated City officials will 
publicly open said bids in the City Hall and tabulate them in advance of the Council meeting. The Common 
Council will consider the bids in the Council/Board Chambers at the Government Center at 7:00 P.M. on May 6, 
2013 

 
Said Construction generally consists of Storm Sewer, Ravine Stabilization, Pond Outlet Control Structure 
and Sediment Removal. The work includes the following approximate quantities of work: 

 
Common Excavation (CV)  ....................... 485 CY 
Topsoil Borrow (CV)  .............................. 1134 CY 
Random Riprap Class III ............................. 35 CY 
15” RC Pipe ................................................. 313 LF 
24” RC Pipe ................................................... 42 LF 
27” RC Pipe ................................................. 511 LF 
30” RC Pipe ................................................... 62 LF 
36” RC Pipe ................................................. 388 LF 
Construct Structure Special ........................ 3 EA 
 
 

Plan, Specifications and Contract Documents may be examined at the Department of Public Works, 201 4th St. 
SE, Room 108, Rochester, MN 55904, (507) 328-2400 or the City’s website at https://egram.rochestermn.gov/. 

Each bid must be sealed and accompanied by a cash deposit, bid bond, cashier's check or a certified check 
payable to the City of Rochester, Minnesota, for at least 5% the amount of the bid, which amount shall be forfeited 
to the City of Rochester, Minnesota, as liquidated damages if the bidder, upon the letting of the contract to him 
shall fail to enter into the contract so let; the Common Council reserving the right to reject any and all bids. 
 
A performance and Payment Bond for the full amount of the contract by a surety company authorized to do 
business in the State of Minnesota will be required with the contract.  (Personal bonds will not be accepted.) 
 
All proposals must be addressed to the City Clerk, City of Rochester, 201 4th St. SE, Room 135, Rochester, 
Minnesota 55904-3742 and shall have endorsed thereon: 
 
 
 
City No. SWM-8-05 (J-6543) 
Baihly Woodlands Subdivision Pond Rehabilitation  

Dated at Rochester, Minnesota this April 2, 2013. 

_____________________________ 
JUDY K. SCHERR, CMC, City Clerk 

 

https://egram.rochestermn.gov/
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NOTICE TO ALL BIDDERS -- TO REPORT BID RIGGING 

 

To report bid rigging activities call: 

1-800-424-9071 
The U.S. Department of Transportation (DOT) operates the above 
tollfree "hotline" Monday through Friday, 8:00 a.m. to 5:00 p.m., 
Eastern Time. Anyone with knowledge of possible bid rigging, bidder 
collusion, or other fraudulent activities should use the "hotline" to report 
such activities. 

The "hotline" is part of the DOT's continuing effort to identify and 
investigate highway construction contract fraud and abuse and is 
operated under the direction of the DOT Inspector General. All 
information will be treated confidentially and caller anonymity will be 
respected. 

 



  City Number SWM 8-05 (J-6543) 
  April 2, 2013 
 

  Division S 

  Page 1 of 58 

DIVISION S 
S-1 DESCRIPTION 

The Contract stipulations that follow are general in scope and may refer to conditions that will not be 
encountered on the work covered by the Contract.  Any provision of these general requirements that 
pertains to a nonexistent condition or is not applicable to the work to be performed here under, or that 
conflicts with any provision of the Special Provisions or with any special instructions to bidders, shall 
have no meaning in the Contract and shall be disregarded. 

 
 

S-2 REFERENCE DOCUMENTATION 

Reference Documentation shall be the latest edition, including amendments and published updates, 
issued prior to the date of advertisement for bids or the date of request for quotations, of the following: 

1. Minnesota Department of Transportation (Mn/DOT) Standard Specifications for 
Construction. 

2. City of Rochester Ordinances. 
3. City of Rochester Standard Detail Plates. 
4. City of Rochester Standard Specifications for Street & Utility Construction. 
 
 

S-3 DESIGNATION OF PARTIES 

 

S-3.1 “City” 

“City” shall mean the City of Rochester, 201 4th Street SE, Room 108, Rochester, MN  55904. 

 

S-3.2 “Owner” 

“Owner” shall mean the City of Rochester, 201 4th Street SE, Room 108, Rochester, MN  55904 
or as named in the contract documents. 

 

S-3.3 “Department” 

“Department” shall mean the City of Rochester, 201 4th Street SE, Room 108, Rochester, MN  
55904 or as named in the contract documents. 

 

S-3.4 “Engineer” 

“Engineer” shall mean the City Engineer or other authorized representative of the Owner as 
named in the contract documents. 

 

S-3.5 “Inspector” 

“Inspector” shall mean the Engineer's authorized representative assigned to make inspections 
of Contract performance. 

 

S-3.6 “Bidder” 

“Bidder” shall mean any individual or entity submitting a Proposal for the advertised work. 

S-3.7 “Contractor” 
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“Contractor” shall mean the individual or entity designated in the Contract documents to 
construct the project pursuant to plans and specifications. 

 

S-3.8 “Sub-Contractor” 

“Sub-Contractor” shall mean the individual or entity acting for or on behalf of the Contractor in 
performing any part of the Contract. 

 

S-3.9 “MnDOT” 

“MnDOT” shall mean the Minnesota Department of Transportation. 

 
 

S-4 DEFINITION OF TERMS 

 

S-4.1 Amount of Contract 

For the purpose of awarding the Contract and determining the amount of the Bond, the Contract 
amount shall be the total amount of the bid. 

 

S-4.2 Date of Acceptance 

Date of Acceptance shall be the day when final inspection reveals that the work has been 
completed in strict accordance with the provisions of the Plans and other Contract documents, 
and with previous inspection documents. 

 

S-4.3 Date of Final Acceptance 

Date of Final Acceptance shall be a day, at least two (2) years after the Date of Acceptance, at 
which time the City determines that the work continues to be in strict accordance with the 
provisions of the Plans and other Contract  and inspection documents.  The Date of Final 
Acceptance denotes the termination of Contractor’s maintenance obligation. 

 

S-4.4 Liquidated Damages 

Liquidated damages are the amount prescribed in Mn/DOT Section 1807 to be paid to the 
Owner, or to be deducted from any payments due or to become due to the Contractor, for each 
day that work remains uncompleted after expiration of the Contract time as determined and 
extended in accordance with Mn/DOT Section 1806. 

 

S-4.5 “Incidental”  

Whenever in any section of the Contract documents, Plans or Specifications, any item, material 
or application is defined as incidental, Payment shall be incidental to the Contract and no direct 
compensation will be made. 

 

S-4.6 “Or Approved Equal” Clause 

Whenever in any section of the Contract documents, Plans or Specifications, any article, 
material or equipment is defined by describing a proprietary product, or by using the name of 
manufacturer or vendor, the term “or approved equal” if not inserted, shall be implied. 
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The specific article, material, or equipment mentioned shall be understood as indicating the 
type, function, minimum standard of design, efficiency, and quality required and shall not be 
construed in such a manner as to exclude manufactured products of comparable quality, 
design, and efficiency.  The Engineer shall determine the acceptability of articles, materials, or 
equipment proposed “as equal”. 

 

S-4.7 Standard Documents 

Standard Documents are those that are referred to but not included in the Plans, Specifications 
and Special Provisions.  Standard Documents are available to the public and it is the 
Contractor’s sole responsibility to obtain and understand the requirements of any Standard 
Documents noted in the Plans, Specifications and Special Provisions.  Examples of Standard 
Documents include but are not limited to: 

Bid documents (Advertisement, Information to Bidders, Proposal and Bid Security) 

Performance and Payment Bond forms 

Project Specifications and Special Provisions 

City of Rochester, Minnesota, Department of Public Works documents: 

Standard Specifications for Street and Utility Construction 

Standard Detail Plates 

Minnesota Department of Transportation documents: 

Standard Specifications for Construction. 

Standard Plates Manual. 

ASTM Material Specifications. 

 
 

S-5 CONTRACT WORDING 

Whenever in these Contract documents the words “As Ordered”, “As Directed”, “As Required”, “As 
Permitted”, “As Allowed”, or words or phrases of like import are used, it shall be understood that the 
order, direction, requirement, permission, or allowance of the Owner and Engineer is intended. 

Similarly the words “Approved”, “Reasonable”, “Suitable”, “Acceptable”, “Properly”, “Satisfactory”, or 
words of like effect and import, unless otherwise particularly specified therein, shall mean approved, 
reasonable, suitable, acceptable, proper, or satisfactory in the judgment of the Owner and Engineer. 

 
 

S-6 AWARD AND EXECUTION OF CONTRACT 

 

S-6.1 Payment and Performance Bonds 

The successful Bidder, at the time of the execution of the Contract, shall furnish a Payment 
Bond equal to the Contract amount and a Performance Bond equal to the Contract amount, as 
required by Minn. Stat. Section 574.26.  The bonds shall be issued by sureties satisfactory to 
the City and authorized to do business in the State of Minnesota. 

The Payment Bond and Performance Bond shall guarantee that the Contractor will perform 
each and every part of the agreement, cover all guarantees called for in these Specifications, 
including the provisions for maintenance and repair, and insure the prompt payment to all 
persons furnishing material and labor required in the prosecution of the work.  The Performance 
Bond shall be written in such a manner that it shall remain effective until the Date of Final 
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Acceptance (two (2) years after the Date of Acceptance by the City, provided the work is in 
accordance with the Specifications and any inspection instructions, and all defects identified 
during the two (2) year period have been corrected). 

In the event the Surety on any Bond furnished by the Contractor is declared bankrupt or 
becomes insolvent, or its right to do business in Minnesota is terminated, or it otherwise ceases 
to meet the requirements set forth herein, the Contractor shall, within five days thereafter, 
substitute another Bond and Surety, both of which shall be subject to Owner’s acceptance. 

If notice of any change affecting the general scope of the Work or change in the Contract Price 
is required by the provisions of any Bond to be given to the Surety, it will be the Contractor’s 
responsibility to so notify the Surety, and the amount of each applicable Bond shall be adjusted 
accordingly.  Contractor shall furnish proof of such adjustment to the Owner. 

 

S-6.2 Execution of Contract 

The Contractor shall not, under any circumstance, assign the Contract or any payments due 
hereunder without written permission by the City. 

The Contract will be made on the forms used by the City of Rochester, and made a part of the 
General Requirements and Covenants, copies of which are also on file at the office of the City 
Clerk, Room 135, City Hall, Rochester, Minnesota. 

 
 

S-7 CONTROL OF WORK 

 

S-7.1 Drawing and Specification 

The Specifications and Plans are intended to supplement, but not necessarily duplicate each 
other, and together constitute one complete set of Specifications and Plans so that any work 
exhibited in the one and not in the other, shall be executed as if it has been set forth in both, in 
order that the work shall be completed according to the complete design or designs as decided 
and determined by the Engineer. 

Should anything be omitted from the Specifications and Plans that is necessary to a clear 
understanding of the work, or should it appear various instructions are in conflict, the Contractor 
shall secure written instructions from the Engineer before proceeding with the construction 
affected by such omissions or discrepancies.  It is understood and agreed that the work shall be 
performed and completed according to the true spirit, meaning, and intent of the Contract, 
Plans, and Specifications. 

All Drawings, Specifications and copies thereof furnished by the City are its property.  They are 
not to be used on other work and, with the exception of the signed Contract, plan sets are to be 
returned to the City upon request at the completion of the work. 

Contractor shall keep and maintain one complete set of all drawings and specifications, 
addenda, approved shop drawings, change orders and other modifications at the job site that 
shall be available to the Engineer at all times. 

 

S-7.2 Surveys, Staking and Monument Preservation 

The Contractor shall give the Engineer at least 2 working days notice before requiring any 
stakes to be set or before commencing work on any portion of the Contract, or at any new 
place, as well as at any place where work has been relinquished or stopped for any reason. 
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Any work done without being properly located and established by base lines, offset stakes, 
bench marks, or other basic reference points located, established, or checked by the Engineer, 
may be ordered removed and replaced at the Contractor's cost and expense. 

The Contractor shall carefully protect and preserve any permanent monuments or benchmarks 
that must of necessity be removed or disturbed in the construction of the work, until they can be 
properly referenced for relocation. 

 

S-7.3 Other Contracts and Contractors 

The Owner reserves the right to award contracts to other Contractors who do additional work at 
the site of this Project pursuant to Mn/DOT section 1505. 

 

S-7.4 Testing of Completed Work 

Before final acceptance, all parts of the work shall be tested and each part shall be in good 
condition and working order, or shall be placed in such condition and order at the expense of 
the Contractor.  All tests of completed work required under this Contract shall be made under 
the direction of the Engineer or others so designated and at the expense of the Contractor, who 
shall repair at its own expense all damage resulting there from. 

 
 

S-8 LEGAL RELATIONS AND RESPONSIBILITY TO PUBLIC 

 

S-8.1 Permits, Public Utilities and Code Requirements 

The Contractor shall make the necessary arrangements for the use or installation of, and shall 
pay for, any and all utility service that may be necessary in conducting its work. The Contractor 
must obtain permission from the City of Rochester Water Department if it is necessary to use 
City water, and said use of water shall be under the City’s direction and supervision.  The use of 
existing private water services adjacent to the work shall be arranged and paid for by the 
Contractor. 

If work is to be performed in State of Minnesota Right-Of-Way, the City shall apply for a "Utilities 
on Trunk Highway" Permit from the Minnesota Department of Transportation.  The Contractor 
shall not initiate the work prior to receipt of the permit.  All regulations and rules contained in this 
permit shall apply and will be considered a part of the Special Provisions.  The Contractor shall 
furnish a certified check or surety bond in the amount required by and in favor of the State of 
Minnesota, Commissioner of Transportation. 

 

S-8.2 Contractor’s Insurance 

The Contractor shall not commence work under this Contract until it has obtained and submitted 
to the City written evidence of all insurance required under this paragraph and such insurance 
has been approved by the City, nor shall the Contractor allow any sub-Contractor to commence 
work on its subcontract until all similar insurance required of the sub-Contractor has been 
obtained and approved. 

Compensation Insurance 

Worker’s Compensation Insurance shall be as required by the laws of the State of Minnesota. 

General Liability and Property Damage Insurance. 

The Contractor shall take out and maintain during the life of the Contract such General Liability 
and Property Damage Insurance as shall protect him and any sub-Contractor from claims while 
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performing work covered by this Contract. The certificates of insurance shall indicate that the 
City is an additional insured.  The required amounts of such insurance are as follows: 

General Liability, Personal injury and Property damage 

1. Injury or death of one person.....................................................$1,500,000 
2. Injury to more than one person in a single accident or occurrence  

  .............................................................................................$1,500,000 
3. Property damage .......................................................................$1,500,000 
4. Products – Comp/Op Aggregate ...............................................$1,500,000 
5. General Aggregate ....................................................................$3,000,000 

X-C-U Hazards 

Same limits as above. Basic exclusions for eXplosions, Collapse, and Underground hazards 
shall be removed from the policy, and so indicated as covered in the declarations on the 
certificates of insurance. 

Automobile Liability and Property Damage Insurance 

The Contractor shall take out and maintain during the life of the Contract, Automobile Liability 
and Property Damage Insurance on all self-propelled vehicles used in connection with the 
Contract whether owned, non-owned, or hired site and the amounts of such insurance shall be 
as follows: 

1. Injury or death of one person.....................................................$1,500,000 
2. Injury to more than one person in a single accident or occurrence  

  .............................................................................................$1,500,000 
3. Property damage .......................................................................$1,500,000 

Satisfactory Coverage 

In the event that the form of any policy or certificates or the amount of the 
insurance is not satisfactory to the City, the Contractor shall secure other policies 
or certificates in a form and amount satisfactory to the City. 

The Contractor shall not cause any policies to be canceled or permit them to 
lapse, and all insurance policies shall include a clause to the effect that the policy 
shall not be canceled or changed until 30 days after the City has received written 
notice as evidenced by the return receipt of registered letter. 

Proof of Carriage of Insurance 

Written evidence of insurance shall contain true transcripts from the policy, 
authenticated by the proper officer of the, insurer, evidencing in particular those 
insured, the extent of the insurance, the location and operations to which the 
insurance applies, the effective date and expiration date and the notice of 
cancellation clause mentioned herein above. 

The Contractor shall comply with all federal, state, and local laws and ordinances 
applicable to the work to be done under this agreement.  The Contractor shall 
defend, save and hold harmless the City of Rochester and its officers, agents, 
employees, and members, from all claims, suits, or actions of whatsoever nature 
resulting from or arising out of the activities of the Contractor or its subcontractors, 
agents, or employees under the Contract. 
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S-8.3 Mediation 

The resolution of any dispute, controversy or claim arising out of or relating to this Contract or 
the relationship between the parties shall first be attempted through a mediation process. Such 
mediation shall be conducted in the City of Rochester, Minnesota, or such other location as the 
parties may mutually agree. The parties shall share the mediator’s fee equally.  The mediation 
shall be conducted by a mediator mutually agreed upon between the parties.  If the parties are 
unable to agree upon a single mediator within thirty days after one party has delivered written 
notice to the other party requesting mediation of a stated dispute, each party shall select one 
mediator and the selected mediator shall select a third mediator who alone shall attempt 
resolution of the dispute. Either party may take action in Olmsted District Court should mediation 
not result in a resolution of the dispute. 

 

S-8.4 Use of Explosives 

The Contractor shall obtain a User Permit from the Chief of Police for the City of Rochester prior 
to the transporting, storage or use of explosives, and shall comply with all conditions imposed 
therein. 

 

S-8.5 Noise Control 

The Contractor shall comply with the requirements of Chapter 85, Section 85.10 of the 
Rochester Code of Ordinances: 

“Noises Prohibited.   

Subdivision 1 Unnecessary Noises Generally.  No person shall make, continue, or 
cause to be made or continued any loud, unnecessary or unusual noise which 
unreasonably annoys, disturbs, injures or endangers the comfort, convenience, safety, 
health, welfare or repose of persons in the vicinity thereof, unless the making, 
continuing, or causing to be made or continued of such noise cannot be prevented and 
is necessary for the protection or preservation of property or of the health, safety, life 
or limb of some person. 

Subdivision 2 Construction or Repair of Buildings, or Construction work. 

I. The erection (including excavation), demolition, alteration or repair of any 
building requiring a building permit or the performance of any construction work 
occurring between the hours of 10:00p.m. and 7:00 a.m. on Monday through 
Saturday, from 10:00 p.m. Saturday through 12:00 p.m. Sunday, and from 
10:00 p.m. Sunday through 7:00 a.m. Monday is a violation of this section.  For 
purposes of this section, "construction work" shall mean any and all activity 
incidental to the erection of buildings, structures, roads, flood control facilities, 
or appurtenances thereto, including land clearing, grading, excavating, and 
filling. 

II. Notwithstanding this section, a permit may be obtained to allow construction 
work to occur during the prohibited hours described in (a) in cases of urgent 
necessity in the interest of public health and safety.  The permit shall be 
granted for a period not to exceed three days, shall continue only so long as 
the necessity continues, and may be extended for periods of three days or less 
so long as the necessity continues. 

III. Notwithstanding this section, a permit may be obtained to allow construction 
work to occur during the prohibited hours described in (a) if it is determined that 
the public health and safety is not impaired by the erection, demolition, 
alteration, or repair of any building, or the performance of construction work 
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occurring during such hours, and further determines that loss or inconvenience 
would result to any party in interest.  Application for a permit may be made at 
the time the permit for the work is awarded or during the progress of the work. 

IV. The permits described in (b) and (c) shall be issued by the building inspector in 
cases involving a building for which a building permit is required.  In all other 
cases, the permit shall be issued by the city engineer.” 

 
 

S-9 MEASUREMENT & PAYMENT 

 

S-9.1 Partial Payment 

Unless the terms of the contract provide otherwise, progress payments shall be made monthly 
as the work progresses.  Payments shall be based upon estimates of work completed as 
approved by the City.  A progress payment shall not be considered acceptance or approval of 
any work or waiver of any defects therein. 

The City may reserve as retainage from any progress payment an amount not to exceed five 
percent of the payment.  The City may reduce the amount of the retainage and may eliminate 
retainage on any monthly contract payment if, in the City's opinion, the work is progressing 
satisfactorily. 

For further details refer to Mn/DOT specification 1906 “Partial Payments”. 

 

S-9.2 Acceptance and Final Payment 

When final inspection reveals that the work has been completed in strict accordance with the 
provisions of the Plans, other Contract documents, and previous inspection instructions, the 
Engineer shall, within ninety (90) days thereafter, prepare a final estimate which shall be based 
on accurate measurements of all work performed, and shall submit such estimate together with 
recommendations to the City Council of the City of Rochester for approval.  Payment shall then 
be made for all work performed under the Contract, less any partial payments already made and 
any legal deductions or forfeitures for the satisfaction of liens or other claims against the 
Contract. 

 

S-9.3 Correction of Work After Final Payment 

Neither acceptance and occupancy by the Owner, final payment, nor any other provision in the 
Contract documents, shall relieve the Contractor of its maintenance obligation as hereinafter set 
forth and as identified in the Specifications. 

 

S-9.4 Maintenance and Repair 

The Contractor shall guarantee all work relating to the Specifications for a period of at least two 
(2) years from the date of written acceptance of the work or project. The Contractor shall make 
all needed repairs arising out of defective workmanship or materials that, in the judgment of the 
City, become necessary during such period. Final acceptance and termination of the 
maintenance obligation shall occur on the date two (2) years after initial acceptance provided 
that the work is in accordance with the Specifications and any inspection instructions.  The 
maintenance obligation shall otherwise continue until all defects, including defective equipment 
installed therein, have been corrected. 

At any time prior to Final Acceptance (the time during which the maintenance obligation is in 
effect as provided herein) the City may demand that the Contractor make any noted repairs.  If 
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Contractor fails to undertake repairs within ten days after the mailing of a notice of the need to 
make such repairs, the City may either take action against the performance bond or make the 
repairs itself and recover the cost from Contractor or the surety under the performance bond. 

 
 

S-10 OWNER AND EASEMENTS 

The City of Rochester is designated as the Owner.  All work shall be located on public right-of-way or 
on easements to be provided by the Owner.  The Contractor shall confine his operations at all times 
within the limits of the easements.  Any repairs or restoration outside the easement limits, required due 
to the Contractor's carelessness, shall be made with no compensation allowed. 

1. If the Contractor obtains an agreement with a private land owner related to this project 
the City shall be provided a copy signed by the owner.  

 
 

S-11 CONFLICTS IN DIMENSIONING 

In case of conflict between dimensions shown on the plans or detail drawing and those in the 
specifications, the dimensions on the drawings shall govern.  If the conflict is other than dimensions, the 
specifications shall govern. 

 
 

S-12 PRE-CONSTRUCTION CONFERENCE 

A pre-construction conference will be scheduled after Engineer’s receipt of the Contractor’s schedule. 
The Contractor shall submit to the Engineer a schedule illustrating in bar chart form the anticipated 
commencement date and duration of each of the major work tasks prior to the pre-construction 
conference.  These tasks shall be broken down by type of work and location as necessary for purposes 
of planning and coordinating the work of this contract.  The schedule should address the phasing of 
construction in a manner that will provide good project coordination.  The Contractor will be required to 
update or modify the written construction schedule as necessary to accurately reflect the rate and 
progress on the project.  

The conference will be held with the Contractor, City Representative, Engineer and other parties 
involved in the project.  Materials, material sources, construction methods, and scheduling will be 
reviewed and any questions or procedures will be clarified. 

 
 

S-13 CONTACT INFORMATION 

Questions regarding this Project shall be directed to: 

Matt Crawford 
Infrastructure Engineer 
City of Rochester 
(507)  328-2411 

 
 

S-14 RESIDENT PREFERENCE IN PUBLIC CONTRACTS 

The provisions of Mn/DOT 1302 are modified to the extent that, in accordance with Minnesota Statutes, 
section 16.365 (1982) as amended by Minn. Laws 1984, Chapter 440, Section 2, (Resident Preference 
in Public Contracts), this Contract will be awarded to the lowest responsible bidder, with resident 
bidders allowed a preference as against a non-resident bidder from a state which gives or requires a 
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preference to bidders from that state, the preference shall be equal to the preferences given or required 
by the state of the non-resident bidder. 

 
 

S-15 (1213) DISQUALIFICATION OF BIDDERS 

The provisions of Mn/DOT 1213 are hereby deleted and replaced with the following: 

 

S-15.1 Either of the following reasons may be considered sufficient cause for disqualification of a 
bidder and the rejection of his Proposals: 

(1) More than one Proposal for the same work from an individual, firm, or corporation under 
the same or different name.  Substitute bid schedules shall be governed by Mn/DOT 1206. 

(2) Evidence of collusion among bidders. Participants in collusion will receive no recognition 
as bidders on future work until they have been reinstated as responsible bidders.  

 
 

S-16 (1302) AWARD OF CONTRACT  RESIDENT PREFERENCE IN PUBLIC CONTRACTS 

The provisions of Mn/DOT 1302 are modified to the extent that, in accordance with Minnesota Statutes, 
section 16.365 (1982) as amended by Minn. Laws 1984, Chapter 440, Section 2, (Resident Preference 
in Public Contracts), this Contract will be awarded to the lowest responsible bidder, with resident 
bidders allowed a preference as against a non-resident bidder from a state which gives or requires a 
preference to bidders from that state, the preference shall be equal to the preferences given or required 
by the state of the non-resident bidder. 

 

The City shall have up to 60 days from the bid opening to award the contract during which time the bid 
unit prices shall prevail. 

 
 

S-17  (1305) REQUIREMENT OF CONTRACT BOND 

The provisions of Mn/DOT 1305 are hereby deleted and replaced with the following: 

The successful bidder shall furnish a payment bond equal to the contract amount and a performance 
bond equal to the contract amount as required by Minnesota Statutes, section 574.26. The surety and 
form of the bonds shall be subject to the approval of the contracting authority. 

 

The contracting authority shall require for all contracts less than or equal to five million dollars 
($5,000,000.00), that the aggregate liability of the payment and performance bonds shall be twice the 
amount of the contract. All contracts in excess of five million dollars ($5,000,000.00) shall have an 
aggregate liability equal to the amount of the contract. 

 
 

S-18  (1404) MAINTENANCE OF TRAFFIC, (1707) PUBLIC SAFETY, AND (2563) TRAFFIC CONTROL  

The provisions of 1404 are supplemented as follows: 

All traffic control devices shall conform and be installed in accordance to the "Minnesota Manual on 
Uniform Traffic Control Devices" (MN MUTCD) and Part 6, "Field Manual for Temporary Traffic Control 
Zone Layouts", the "Guide to Establishing Speed Limits in Highway Work Zones", the Minnesota 
Flagging Handbook, the provisions of Mn/DOT 1404 and 1710, the Minnesota Standard Signs Manual, 
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the Traffic Engineering Manual, the Traffic Control Layouts/Typical Traffic Control Layouts in the Plans, 
and these Special Provisions. 

 

The Contractor shall furnish, install, maintain, and remove all traffic control devices required to provide 
safe movement of vehicular traffic through the Project during the life of the Contract from the start of 
Contract operations to the final completion thereof.  The Engineer will have the right to modify the 
requirements for traffic control as deemed necessary due to existing field conditions.  The highways 
shall be kept open to traffic at all times, except as modified below. 

 

Traffic control devices include, but are not limited to, barricades, warning signs, trailers, flashers, cones, 
drums, pavement markings and flaggers as required and sufficient barricade weights to maintain 
barricade stability.. 

 

S-18.1 Traffic Control 

(A) The Contractor shall be responsible for the immediate repair or replacement of all traffic 
control devices that become damaged, moved or destroyed, of all lights that cease to 
function properly, and of all barricade weights that are damaged, destroyed, or otherwise 
fail to stabilize the barricades.  The Contractor shall further provide sufficient surveillance 
of all traffic control devices at least once every 24 hours. 

The Contractor shall furnish names, addresses, and phone numbers of at least three (3) 
individuals responsible for the placement and maintenance of traffic control devices. At 
least one of these individuals shall be "on call" 24 hours per day, seven days per week 
during the times any traffic control devices, furnished and installed by the Contractor, are 
in place. The required information shall be submitted to the Engineer at the Pre-
construction Conference. 

The Contractor shall also furnish the names, addresses, and phone numbers of those 
individuals to the following: 

1. Rochester Public Works Department   (507) 328-2400 

2. Rochester Police Department    (507) 328-2800 

3. Local Fire Department    (507) 328-6300 

4. City/Township Clerk     (507) 328-2900 

 

(B) If traffic control layouts are not present in the Plan, or the Contractor modifies the layout 
or sequence from the Plan, the Contractor shall submit the proposed traffic control layout 
to the Engineer, for approval, at least fourteen (14) days prior to the start of construction.  
At least 24 hours prior to placement, all traffic control devices shall be available on the 
Project for inspection by the Engineer.  The Contractor shall modify his/her proposed 
traffic control layout and/or devices as deemed necessary by the Engineer. 

 

(C) The Contractor shall notify the Engineer in writing at least 72 hours prior to the start of 
any construction operation that will necessitate lane closure or internal traffic control 
signing. 

 

(D) The Contractor shall inspect, on a daily basis, all traffic control devices, which the 
Contractor has furnished and installed, and verify that the devices are placed in 
accordance with the Traffic Control Layouts, these Special Provisions, and/or the MN 
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MUTCD.  Any discrepancy between the placement and the required placement shall be 
immediately corrected. 

The Contractor shall be required to respond immediately to any call from the Engineer or 
his designated representative concerning any request for improving or correcting traffic 
control devices.  If the Contractor is negligent in correcting the deficiency within 
one hour of notification the Contractor shall be subject to an hourly charge 
assessed at a rate of $250.00 per hour for each hour or any portion thereof with 
which the Engineer determines that the Contractor has not complied. 

 

(E) Not used. 

 

(F) The third sentence of paragraph 2 in Mn/DOT 1404.7 (Winter Suspension) is hereby 
revised as follows: 

"In the event that any Contractor-owned traffic control devices are damaged or 
destroyed making them ineffective for their intended use, the Contractor will receive 
payment in the amount of the value of the traffic control device as determined by the 
Engineer." 

 

(G) If, at any time, the Contractor fails to, in a timely manner, properly furnish, install, 
maintain or remove any of the required traffic control devices, the Department reserves 
the right to properly correct the deficiency.  Each time the Department takes such 
corrective action, the costs thereof, including mobilization, plus $5,000 will be 
deducted from monies due or coming due the Contractor. 

 

S-18.2 Vehicle Warning Light Specification 

All Contractors', subcontractors' and suppliers' mobile equipment, operating within the limits of 
the Project with potential exposure to passing traffic, shall be equipped with operable warning 
lights which meet the appropriate requirements of the SAE specifications.  This would include 
closed roads that are open to local traffic only.  This also includes any vehicle which enters the 
traveled roadway at any time.  The SAE specification requirements are as follows: 

360 Degree Rotating Lights - SAE Specification J845 

Flashing Lights - SAE Specification J595 

Flashing Strobe Lights - SAE Specification J1318 

Lights shall be mounted so that at least one light is visible at all times when at eye level from a 
18 m [60 foot] radius about the equipment.  This specification is to be used for both day and 
night time operations.  All costs incurred to provide warning lights shall be at no cost to the 
Department.  These warning lights shall also be operating and visible when a vehicle 
decelerates to enter a construction work zone and again when a vehicle leaves the work zone 
and enters the traveled traffic lane. 

Any warning lights shall be on the list of approved lights which may be obtained by contacting: 

Vehicle Warning Lights 

Office of Construction MS650 

Transportation Bldg. OR by calling: (651)366-4216 

395 John Ireland Blvd. 

St. Paul, MN 55155 
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This list is updated periodically.  Warning light suppliers and manufacturers may contact the 
above for information on adding new products to the list. 

 

S-18.3 Flagger Training 

Any person acting as a flagger on this Project shall have attended a training session taught by a 
Contractor’s qualified trainer.  The Contractor’s qualified trainer shall have completed a 
“Mn/DOT Flagger Train the Trainer Session” in the five years previous to the start date of this 
Contract and shall be on file as a qualified flagger trainer with the Department.  The Flagger 
Trainer’s name and Qualification Number shall be furnished by the Contractor at the pre-
construction meeting.  The Contractor shall provide all flaggers with the Mn/DOT Flagger 
Handbook and shall observe the rules and regulations contained therein.  This handbook shall 
be in the possession of all flaggers while flagging on the Project.  The Contractor shall obtain 
handbooks from the Department.  Flaggers shall not be assigned other duties while working as 
authorized flaggers.  The “Checklist for Flagger training” form shall be furnished to the Engineer 
any time a new flagger reports to work on the Project.  The "Checklist for Flagger Training" form 
can be found at: http://www.dot.state.mn.us/const/wzs/flaggerchecklist%20.pdf. 

The Engineer will have the right to waive the above requirements. 

 

S-18.4 Temporary Lane Closure Requirements: 

(A) Unless otherwise approved by the Engineer, temporary lane closures will not be allowed 
for this project. 

 

(B) Not used. 

 

(C) Not used. 

 

(D) Temporary lane closures or other restrictions by the Contractor, during work hours and 
consistent with the time restrictions, will be permitted during those hours and at those 
locations approved by the Engineer.  Requests for temporary lane closures shall be 
made at least 24 hours prior to such closures.  When a temporary lane closure is used 
by the Contractor, the closure shall be incidental work and no direct compensation will 
be made therefore. 

 

S-18.5 General Requirements: 

(A) All portable sign assemblies shall be perpendicular to the ground.  No traffic control 
device (signs, channelizing devices, arrowboards, etc.) shall be weighted so they 
become hazardous to motorists and workers. The approved ballast system for devices 
mounted on temporary portable supports is sandbags, unless it is designed, crash 
tested, and approved for the specific device.  During freezing conditions, the sand for 
bags shall be mixed with a de-icer to prevent the sand from freezing.  The sandbags 
shall be placed and maintained at the base of the traffic control device to the satisfaction 
of the Engineer. 

When signs will remain in the same location for more than 30 consecutive days the signs 
shall be post mounted.  This would not include portable signs which are set up and taken 
down at the beginning and end of each work shift.  The signs must be post mounted 
according to the Typical Temporary Sign Framing and Installation Detail Sheet found in 
the Plan or in these Special Provisions. 

http://www.dot.state.mn.us/const/wzs/flaggerchecklist%20.pdf
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(B) When signs are installed, they shall be mounted on posts driven into the ground at the 
proper height and lateral offset as detailed in the MN MUTCD.  When signs are 
removed, the sign posts and stub posts shall also be removed from the Right of 
Way within two (2) weeks or the Contractor shall be subject to a daily charge 
assessed at a rate of $100.00 per day for each day or portion thereof with which 
the Engineer determines that the Contractor has not complied. 

 

(C) Not used. 

 

(D) Not used. 

 

(E) The Contractor shall provide protective devices necessary to protect traffic from 
excavations, drop-offs, falling objects, splatter or other hazards that may exist during 
construction.  This work shall be an incidental cost to the Contractor. 

 

(F) The Contractor will not be permitted to park vehicles or construction equipment so as to 
obstruct any traffic control device.   

 

(G) Not used. 

 

(H) All personnel working within the Right-of-Way shall wear reflectorized high-visibility 
apparel.  All personnel shall adhere to the following HIGH VISIBILITY PERSONAL 
PROTECTIVE EQUIPMENT SPECIFICATION. 

 

Each worker exposed to or working adjacent to moving motor vehicles as part of their assigned job 
shall be provided with and required to wear a high visibility safety apparel.  High-visibility safety apparel 
means personal protective safety clothing that is intended to provide conspicuity during both daytime 
and nighttime usage, and meets the Performance Class 2 or 3 requirements of the ANSI/ISEA 107 – 
2004 publication entitled “American National Standard for High-Visibility Safety Apparel and 
Headwear.”  

If the high visibility apparel becomes faded, torn, dirty, worn, or defaced, reducing the conspicuity of the 
apparel, the apparel shall be removed from service and replaced.  

The Contractor will be subject to a non-compliant charge for failure to adhere to the clothing 
requirements as listed above.  Non-compliant charges, for each incident, will be assessed at a rate 
of $500.00 per incident that the Engineer determines that the Contractor has not complied.  

 

(I) Not used. 

 

(J) Not used. 

 

(M) Not used. 

 

(Q) All temporary rigid signs shall be fabricated with an approved retroreflective sheeting 
material of the appropriate color, and be listed on the Qualified Product Listing (QPL) for 
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either “Sheeting for Rigid Signs” or “High Performance Sheeting for Rigid Signs”.  Signs 
remaining inplace that still apply during temporary operations need no change in sign 
sheeting.  

To visually identify approved retroreflective sign sheeting on temporary rigid signs in the field signs 
shall have an easily identifiable marking on the face. This marking verifies that the sign sheeting is 
Approved for Rigid Sign Use as found on the APL. Although still required to meet sheeting standards, 
temporary rigid signs 4 sq. feet and under in size and all barricades and route markers will be exempt 
from this marking. The appropriate marking shall be used for each type of the approved sheeting types, 
consisting of Type IX and Type HP (also marked as DG3). Refer to the instructions for the marking of 
temporary signs which may be found on the APL or directly at the following link: 
http://www.dot.state.mn.us/products/signing/common/typelabel.pdf  

The retroreflective sheeting types and qualified products used for temporary signs and barricades can 
be found at: http://www.dot.state.mn.us/trafficeng/products/MnDOTapprovedproductlist.xls. 

 

S-18.6 Maintenance and Staging of Traffic Control: 

The Contractor is hereby advised that the phasing, construction staging, the work sequencing, 
and the maintenance of pedestrian and vehicular traffic control and related signage are critical 
on this project. 
The Contractor shall fully expect to employ significant measures to control and maintain 
pedestrian, vehicular traffic throughout the life of the project. The major access and traffic 
control considerations are as follows: 

 
The project site will be accessed off of multiple locations as shown in the plans.  A number of 
the access points are located between residences, which shall remain open to through traffic at 
all times during construction operations under this contract, except as hereinafter provided. 

All private entrances and commercial entrances shall remain accessible at all times, unless 
written permission can be obtained by the contractor from the property owner 48 hours in 
advance of closing access.  

The following closures will be allowed during the weekday non-peak hours of 9:00 a.m. to 3:00 
p.m. and between the hours of 9:00 p.m. to 5:00 a.m.: 

 Single lane closure for staging materials and equipment or concrete pours 

The Contractor shall notify the Engineer at least five (5) working days in advance of his intent to 
close lanes. 

 

A traffic flow pattern on city streets shall be maintained to provide emergency vehicle access to all 
property.  Fire hydrants, on or adjacent to the work, shall be kept accessible to firefighting equipment at 
all times.  All street closings shall be approved by the city prior to closing.  The temporary closing of any 
streets will require the installation of sufficient barricades, fences, and signs, to adequately deter traffic 
from entering the sites.  If the streets are not closed, one lane of traffic shall be maintained at all times, 
and signs installed indicating "local traffic only". 

Haul routes shall generally be along C.S.A.H. streets or trunk highways, and coordinated with the 
engineer. 

S-18.7 Measurement and Payment 

No measurement will be made of the various Items that constitute Traffic Control.  All work 
related to Traffic Control shall be considered incidental to Mobilization.  

 
 

http://www.dot.state.mn.us/trafficeng/products/MnDOTapprovedproductlist.xls
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S-19 (1506) SUPERVISION BY CONTRACTOR 

The provisions of Mn/DOT 1506 are supplemented as follows: 

At the Preconstruction Conference the Contractor shall designate in writing who the competent 
superintendent and competent individual (if different) will be for this Project.  These persons can only 
be changed throughout the duration of the Project by submission of written authorization to the 
Engineer by the Contractor. The submittal of these persons shall be done before any work is performed 
on this Project. 

The Contractor will be subject to an hourly charge for failure to comply with the requirements of 
Mn/DOT 1506.  Non-Compliance charges, for each incident, will be assessed at a rate of $100 per 
hour, for each hour or portion thereof, during which the Engineer determines that the Contractor has 
not complied.  No charge will be made if the deficiency is corrected within one (1) hour of notification. 

An incident of Non-Compliance will be defined as the receipt of a written work order by the Contractor 
with instructions to correct a deficiency. 

 
 

S-20  (1507) UTILITY PROPERTY AND SERVICE 

Construction operations in the proximity of utility properties shall be performed in accordance with the 
provisions of Mn/DOT 1507, except as modified below: 

 

S-20.1 All utilities that relate to this Project are classified as "Level D," unless the Plans specifically 
state otherwise.  This utility quality level was determined according to the guidelines of 
CI/ASCE 38-02, entitled "Standard Guidelines for the Collection and depiction of existing 
subsurface utility data." 

 

S-20.1 By bidding on this Contract, the bidder agrees that it shall use the Plan to identify the 
location of City drainage facilities as satisfying the requirements of Minnesota Statutes Ch. 
216D and Minnesota Rules 7560.0250 with respect to City's storm water drainage facilities. 

 

S-20.2 Utilities 

 
 

S-21  (1710) TRAFFIC CONTROL DEVICES 

All traffic control devices and methods shall conform to the Minnesota Manual on Uniform Traffic 
Control Devices (MN MUTCD), Minnesota Standard Signs Manual, the Traffic Engineering Manual, and 
the following: 

The Contractor is hereby advised that the MN MUTCD requires that all signs shall meet the NCHRP 
350 crash testing criteria. 

The Contractor shall provide the Project Engineer a Letter of Compliance stating that all of the 
Contractors Category I and II Devices are NCHRP 350 approved as of July 1, 2006.  The Letter of 
Compliance must also include approved drawings of the different signs and devices and shall be 
provided to the Project Engineer at the Pre-construction meeting.   

 
 

S-22 (1717) AIR, LAND AND WATER POLLUTION 

The provisions of Mn/DOT 1717 are supplemented and/or modified with the following: 
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S-22.1 Discovery of Contaminated Materials and Regulated Wastes. 

If during the course of the Project, the Contractor unexpectedly encounters any of the following 
conditions indicating the possible presence of contaminated soil, contaminated water, or 
regulated waste, the Contractor shall immediately stop work in the vicinity, notify the Engineer, 
and request suspension of work in the vicinity of the discovery area, in accordance with 
Mn/DOT 1803.4. 

A documented inspection and evaluation will be conducted prior to the resumption of work.  The 
Contractor shall not resume work in the suspected area without authorization by the Engineer.  
 
(A) Indicators of contaminated soil, ground water or surface water include, but are not 

limited to the following: 
(1) Odor including gasoline, diesel, creosote (odor of railroad ties), mothballs, or 

other chemical odor. 
(2) Soil stained green or black (but not because of organic content), or with a dark, 

oily appearance, or any unusual soil color or texture.  
(3) A rainbow color (sheen) on surface water or soil. 

(B) Indicators of regulated wastes include, but are not limited to the following: 
(1) Cans, bottles, glass, scrap metal, wood (indicators of solid waste and a possible 

dump) 
(2) Concrete and asphalt rubble (indicators of demolition waste). 
(3) Roofing materials, shingles, siding, vermiculite, floor tiles, transite or any fibrous 

material (indicators of demolition waste that could contain asbestos, lead or other 
chemicals). 

(4) Culverts or other pipes with tar-like coating, insulation or transite (indicators of 
asbestos). 

(5) Ash (ash from burning of regulated materials may contain lead, asbestos or other 
chemicals). 

(6) Sandblast residue (could contain lead). 
(7) Treated wood including, but not limited to products referred to as green treat, 

brown treat and creosote (treated wood disposal is regulated). 
(8) Chemical containers such as storage tanks, drums, filters and other containers 

(possible sources of chemical contaminants). 
(9) Old basements with intact floor tiles or insulation (could contain asbestos), 

sumps (could contain chemical waste), waste traps (could contain oily wastes) 
and cesspools (could contain chemical or oily wastes). 

 

S-22.2 Mn/DOT 1717.2 A2 is hereby deleted and replaced with the following: 

A2 During Construction 

The Contractor shall implement the Project's Storm Water Pollution Prevention Plan.  The Contractor 
shall schedule and install temporary and permanent sediment and erosion control measures, construct 
ponds and drainage facilities, finish earth work operations, place topsoil, establish turf, and conduct 
other Contract work in a timely manner to minimize erosion and sedimentation. 

All exposed soil areas with continuous positive slopes that are within 200 feet of a public water shall 
have temporary or permanent erosion protection within 24 hours after the construction activity in that 
portion of the site has temporarily or permanently ceased and connection is established to the public 
water.  All other positive slopes to constructed surface waters, such as permanent storm water 
treatment ponds, curb and gutter systems, storm sewer inlets, temporary or permanent drainage 
ditches, or other storm water conveyance systems, shall have temporary erosion protection or 
permanent cover for the exposed soil areas as soon as practicable but no later than 14 days after 
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construction activity has temporarily or permanently ceased in that area.  For those drainage areas that 
have a discharge point within 1 mile and flows to an impaired or Special Waters shall have temporary 
erosion protection or permanent cover for the exposed soil areas as soon as practicable but no later 
than 7 days after construction activity has temporarily or permanently ceased in that area.  Impaired 
and Special Waters are defined as those listed and referenced in the NPDES Permit. 

Positive slopes adjacent to public waters and wetlands will be stabilized at the close of each day when 
weather forecasts for rain that evening, and/or overnight including weekends.  Once work is completed 
it will be stabilized permanently as soon as practical but no later than seven days. 

Exposed soil areas do not include; stockpiles or surcharge areas of sand, gravel, aggregate, concrete, 
bituminous, or road bed and surfacing material.  A perimeter sediment barrier may be necessary to 
minimize loss when these are within the 60 m (200 feet) of existing surface waters or the property edge. 

The bottom of temporary or permanent drainage ditches or swales constructed to drain water from a 
construction site must be stabilized with erosion control measures for the last 200 feet, or more when 
conditions warrant, from the property edge or from the point of discharge to any  existing surface water.  
Stabilization shall be completed within 24 hours after the construction activity in that portion of the ditch 
has temporarily or permanently ceased.  Ditch stabilization will continue concurrently with construction 
activities but no later than 14 days after construction activities have permanently or temporarily ceased.  
Any, culvert pipe or storm sewer pipe that is within the cumulative distance is not part of this distance. 
Ditch checks may be provided where necessary to slow water flow and capture sediment. 

Temporary or permanent ditches used as treatment systems will not need to be stabilized but must 
provide the proper Best Management Practices for the treatment system.  

Pipe outlets shall be provided with temporary or permanent energy dissipation within 24 hours of 
connecting the pipe to any constructed or existing surface waters. 

The Contractor shall limit the surface area of erodible soil that can be exposed to possible erosion at 
any one time when the permanent erosion control features are not completed and operative. 

All liquid and solid wastes generated by concrete washout operations must be contained and not have 
the opportunity to come in contact with the surface waters or ground water.  This includes the ditches, 
slopes to ditches, curb and gutter/storm sewer systems, and ponds. Areas where there are sandy soils, 
karsts, and high ground water the washout facility must have an impermeable liner.  Liquid and solid 
wastes must be disposed of properly.  A concrete washout sign must be installed adjacent to each 
washout facility to notify personnel. 

 

S-22.3 Mn/DOT 1717.2E is hereby deleted and replaced with the following: 

E Site Plans 

The Engineer may require the Contractor to submit a site plan, in writing, detailing 
proposed erosion control and sediment control measures and a schedule indicating 
starting and completion times for construction operations working in water bodies and/or 
in direct proximity to waters of the state. 

Contractor shall not start work in the affected areas until the schedule and site plan have 
been accepted by the Engineer and all materials and equipment for the activity are on 
site. 
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S-23 (1717) NATIONAL POLLUTANT DISCHARGE ELIMINATION SYSTEM (NPDES) PERMIT 

 

S-23.1 PermiTrack Reportings: 

In addition to complying with the requirements per MnDOT Standard Specification 1717 as 
modified, the Erosion Control (EC) Supervisor shall inspect erosion control measures on a 
weekly basis and after each 1/2” rain event. Inspections are required to be documented by the 
EC Supervisor. The City of Rochester shall create a job/permit on a website provided by the 
City (PermiTrack). Further, the City will provide the EC Supervisor with a permit number and 
access code for the job on the website. The EC Supervisor shall: 

a. Within 10 working days of a receipt of the permit number and access code, enter the 
website and create a list of site erosion control practices that are proposed on the 
approved plan.  

b. Within 10 working days of actual start of work, enter the website and document that the 
practices that have been installed in accordance with the approved plan. 

c. Provide weekly and event driven erosion inspection documentation of the condition of 
the practices and note any repairs needed and actions taken. 

d. Within 10 working days of completion of the project, enter the project and note that the 
project has been terminated. 

e. Upon written or verbal notice by an agent at the City of Rochester to the supervisor or 
the supervisor’s designated representative regarding an erosion control action or repair 
needed to bring the site into compliance, the supervisor shall have not less than 24 nor 
more than 72 hours to bring the project site into compliance and document those actions 
on the website. The time allotted to bring the site into compliance shall be noted on the 
notice. 

 

Pollution of natural resources of air, land and water by operations under this Contract shall be 
prevented, controlled, and abated in accordance with the rules, regulations, and standards 
adopted and established by the Minnesota Pollution Control Agency (MPCA), and in 
accordance with the provisions of Mn/DOT 1717, these Special Provisions, and the following: 

 

S-23.2 By signing the Proposal and completing the NPDES permit application, the Contractor is a 
co-permitee with the Department to ensure compliance with the terms and conditions of the 
General Storm Water Permit (MN R100001) and is responsible for those portions of the 
permit where the operator is referenced.  This Permit establishes conditions for discharging 
storm water to waters of the State from construction activities that disturb 1 acre or more of 
total land area.  A copy of the "General Permit Authorization to Discharge Storm Water 
Associated with a Construction Activity Under the National Pollutant Discharge Elimination 
System (NPDES)/State Disposal System Permit Program" is available at: 

http://www.pca.state.mn.us/water/stormwater/stormwater-c.html or by calling 651-296-3890. 

 

Contractor shall obtain NDPES permit and provide City a copy before any work begins.  
The application form with Sections 1 thru 3 and 5 thru 14 completed is part of the Contract 
document package.  The Contractor shall fill out the Contractor's portion (Section 4 and Section 
15), complete the application process, and post the Permit and MPCA's letter of coverage 
onsite. 

 

A NPDES Permit Declaration form will be sent to the Contractor with the Contract award 
packet.  A copy of the signed permit application and a signed Permit Declaration form 

http://www.pca.state.mn.us/water/stormwater/stormwater-c.html
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must be returned with the Contract and Bond.  Submittal of the copy of the signed permit 
application and Permit Declaration is mandatory for Contract approval.  No work which 
disturbs soil and/or work in waters of the state will be allowed on this Project until the 
NPDES Permit is in effect and the Department has received the required documentation. 

 

S-23.3 The Contractor shall be solely responsible for complying with the requirements listed in Part 
II.B and Part IV of the General Permit. 

The Contractor shall be responsible for providing all inspections, documentation, record 
keeping, maintenance, remedial actions, and repairs required by the permit.  All inspections, 
maintenance, and records required in the General Permit Paragraphs IV.E, shall be the sole 
responsibility of the Contractor.  The word "Permitee" in these referenced paragraphs shall 
mean "Contractor".  Standard forms for logging all required inspection and maintenance 
activities shall be used by the Contractor.  All inspection and maintenance forms used on this 
Project shall be turned over to the Engineer every two weeks for retention in accordance with 
the permit. 

The Contractor shall have all logs, documentation, inspection reports on site for the Engineer's 
review and shall post the permit and MPCA's letter of coverage on site.  The Contractor shall 
immediately rectify any shortcomings noted by the Engineer.  All meetings with the MPCA, 
Watershed District, WMO, or any local authority shall be attended by both the Engineer and the 
Contractor or their representatives.  No work required by said entities, and for which the 
Contractor would request additional compensation from Mn/DOT, shall be started without 
approval from the Engineer.  No work required by said entities and for which the changes will 
impact the design or requirements of the Contract documents or impact traffic shall be started 
without approval from the Engineer. 

The Contractor shall immediately notify the Engineer of any site visits by Local Permitting 
Authorities performed in accordance with Part V.H. 

 

S-23.4 Emergency Best Management Practices must be enacted to help minimize turbidity of 
surface waters and relieve runoff from extreme weather events.  It is required to notify the 
MPCA Regional Contact Person within 2 days of an uncontrolled storm water release.  The 
names and phone numbers of the MPCA Regional Contract personnel can be found at: 
http://www.pca.state.mn.us/water/stormwater/stormwater-c.html.  The Contractor is 
reminded that during emergency situations involving uncontrolled storm water releases that 
the State Duty Officer must be contacted immediately at 1-800-422-0798 or 1-651-649-
5451. 

 

S-23.5 The Contractor shall review and abide by the instructions contained in the permit package.  
The Contractor shall hold Mn/DOT harmless for any fines or sanctions caused by the 
Contractor's actions or inactions regarding compliance with the permit or erosion control 
provisions of the Contract Documents.  

 

S-23.6 The Contractor is advised that Section 1 of the NPDES application form makes reference to 
a Storm Water Pollution Prevention Plan (SWPPP).  This Projects’ SWPPP is addressed 
throughout Mn/DOT’s Standard Specifications for Construction, as well as this Project’s 
Plan and these Special Provisions. The following table identifies NPDES permit 
requirements and cross-references where this Contract addresses each requirement.  
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NPDES Permit Requirements Cross-Reference within this Contract 

Obtain NPDES Permit; 
Permit Compliance; 
Submit Notice of Termination 

Mn/DOT 1701, 1702; and 1717 
Special Provisions:  
1717 (Air, Land & Water Pollution),  
1717 (National Pollutant Discharge Elimination 
System (NPDES) Permit) 

Certified Personnel in Erosion / Sediment Control 
Site Management  
Develop a Chain of Command 

Mn/DOT 1506, 1717, and 2573; 
Special Provisions: 
1717 (Air, Land & Water Pollution), and 
1717 (National Pollutant Discharge Elimination 
System (NPDES) Permit) 

Project / Weekly Schedule (for Erosion / 
Sediment Control) 
Completing Inspection / Maintenance Log / 
Records 

Mn/DOT 1717 and 2573; 
Special Provisions: 
1717 (Air, Land & Water Pollution), and 
1717 (National Pollutant Discharge Elimination 
System (NPDES) Permit); and 

Project Specific Construction Staging The Plans; 
Mn/DOT 1717; 
Special Provisions: 
1717 (Air, Land & Water Pollution), 
1717 (National Pollutant Discharge Elimination 
System (NPDES) Permit); and 
1806 (Determination and Extension of Contract 
Time) 

Temporary Erosion / Sediment Control  The Plans; 
Mn/DOT 2573 and 2575 

Maintenance of Devices / Sediment removal 
Removal or Tracked Sediment  
Removal of Devices 

The Plans; 
Mn/DOT 1717 and 2573; 
Special Provisions: 
1514 (Maintenance During Construction), 
1717 (Air, Land & Water Pollution), and 
1717 (National Pollutant Discharge Elimination 
System (NPDES) Permit) 

Dewatering  Mn/DOT 2105.3B and 2451.3C; 
May also require DNR Permit 

Temporary work not shown in the Plans 
Grading areas (unfinished acres exposed to 
erosion) 

Mn/DOT 1717, 2573, and 2575; 
Special Provisions: 
1717 (Air, Land & Water Pollution), and 
1717 (National Pollutant Discharge Elimination 
System (NPDES) Permit) 

Permanent Erosion / Sediment Control and Turf 
Establishment 

The Plans;  
Mn/DOT 1717, 2573, and 2575; 
Special Provisions: 
1717 (Air, Land & Water Pollution), and 
1717 (National Pollutant Discharge Elimination 
System (NPDES) Permit) 

 
 

S-24  (1806) DETERMINATION OF CONTRACT TIME 

The contract time will be determined in accordance with the provisions of 1806 and the following: 

S-24.1 Construction operations shall be started within eight (8) Calendar Days after the date of 
Notice of Contract Approval, whichever is later.  Construction operations shall not 
commence prior to Contract Approval. 
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S-24.2 All work required by these contract documents shall be completed no later than July 26, 
2013. 

For further time sensitive information please refer to the following sections of this proposal: 
 
S-18  (1404) MAINTENANCE OF TRAFFIC, (1707) PUBLIC SAFETY, AND (2563) TRAFFIC CONTROL 
S-21  (1507) UTILITY PROPERTY AND SERVICE 

 
 

S-25  INCIDENTAL WORK 

Items of work for which no pay items are included in the bid proposal shall be considered as incidental 
expense and no separate payment will be made therefore. Incidental items include, but are not limited 
to the following: 

Disposal of excess excavation. 

Concrete Washout Operations 

Reinforcing bars and dowels. 

Pipe bedding/foundation/encasement material 

Maintaining access to private property. 

Finish grading of boulevard and disturbed areas 

Fine grading of subgrade and subgrade preparation 

Shaping of earth berms for erosion control and drainage swales 

Water & Dewatering 

 
 

S-26  (1904) EXTRA AND FORCE ACCOUNT WORK 

The provisions of Mn/DOT 1904 are supplemented and/or modified with the following: 

S-26.1 The Contractor is required to submit force account work itemized statements of costs in 
accordance with Mn/DOT 1904 to the Engineer on Mn/DOT form TP-21659 (Summary of 
Daily Force Account).  Copies of this form can be obtained from the Engineer. 

 

S-26.2 The following sentence shall be added to the second paragraph of Mn/DOT 1904: 

"Under no circumstance will the negotiated unit price for Extra Work which is performed by a 
subContractor include a Prime Contractor allowance which exceeds that provided for in 1904(4), 
Paragraph 3." 

 
 

S-27  (2021) MOBILIZATION  

The provisions of Mn/DOT 2021 are hereby deleted and replaced with the following: 
 
S-27.1 DESCRIPTION 

Mobilization shall consist of preparatory work and operations, including, but not limited to, those 
necessary for the movement of personnel, equipment, supplies and incidentals to the Project 
site; for the establishment of all Contractor's offices and buildings or other facilities necessary 
for work on the Project.  Mobilization may include bonding, permit, and demobilization costs.  
When the proposal does not have a lump sum item for Mobilization, all costs incurred by the 
Contractor for Mobilization shall be incidental to other work. 
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S-27.2 BASIS OF PAYMENT 

Based on the lump sum Contract price for mobilization, partial payments will be made as 
follows: 

Mobilization Partial Payments 

% of Original 

Contract Amount 
Completed1 

Pay Lesser of the Two 

% of Mobilization 

% of 
Original 

Contract 
Amount 

5 50 3 

15 75 5 

25 100 5 

95 100 N/A 

1 The Percent of Original Contract Amount 
Completed = the amount earned by the Contractor, 
excluding money earned for mobilization and 
material on hand, divided by the total value of the 
original contract (all bid items). 

 

The total sum of all payments shall not exceed the original Contract amount bid for the 
mobilization item, regardless of the fact that the Contractor may have, for any reason, shut 
down work on the Project or moved equipment away from the Project and then back again. 

Nothing herein shall be construed to limit or preclude partial payments otherwise provided by 
the Contract. 

Item No. Item Unit 

2021.501 MOBILIZATION .................................................................................. LUMP SUM 

 
 
S-28 (2101) CLEARING AND GRUBBING 

Clearing and grubbing operations shall be performed in accordance with the provisions of Mn/DOT 
2101 and the following: 

S-28.1 Burning or burying timber, stumps, roots or other debris will not be permitted. 

S-28.2 The first paragraph of Mn/DOT 2101.3D, Disposal Limitations, is revised to read as follows: 

The Contractor shall dispose of trees, brush, stumps, roots, and other debris or byproducts by 
chipping or marketing. 

S-28.3 Mn/DOT 2101.3D(5) under Disposal Limitations, is revised to read as follows: 

(5) Shall not bury trees, brush, stumps, roots, and other debris or by-products within the 
State Right of Way or City Property.  
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S-28.4 Mn/DOT 2101.3D6 Burying, is hereby deleted in its entirety. 

S-28.5 The first paragraph of Mn/DOT 2101.4B Area Basis, is revised to read as follows: 

When the hectare is the unit, quantities will be determined by measuring (to the nearest 0.02 
hectare (0.05 acre) all areas cleared and all areas grubbed, within the limits shown in the Plans 
or staked by the Engineer. All measurements will be made horizontally to points 3 m (10 feet) 
outside the trunks of qualifying trees or stumps on the perimeter of the area being measured. 
Separate areas smaller than 0.02 hectare (0.05 acre) will be considered to be 0.02 hectare (0.05 
acre). 

S-28.6 The first paragraph of Mn/DOT 2101.5 Basis of Payment, is revised to read as follows: 

Payment for the accepted quantities of clearing and grubbing at the Contract prices per unit of 
measure will be full compensation for all removal and disposal costs, including the costs of 
securing outside disposal sites as needed and of carrying out the specified treatment in 
disposing of elm, oak wilt infected red oaks, pine, and marketable trees. 

Item No. Item Unit 

2101.511 CLEARING AND GRUBBING ........................................................................... AC 

 
 

S-29  (2104) REMOVING PAVEMENT AND MISCELLANEOUS STRUCTURES 

Section 2104 is hereby supplemented to include the following: 

All debris and excess materials removed from the project shall be disposed of by the Contractor 
off the project site.  No burying of debris will be permitted.  

Sewers within the trenching limits shall be removed and sewers outside of the trench limits shall 
be filled with sand and plugged. 

 

S-29.1 Measurement and payment for the removal and disposal of materials will be made only for 
those Items of removal work specifically included for payment as such in the Proposal and 
as listed in the Plans.  The removal of any unforeseen obstruction requiring in the opinion of 
the Engineer equipment or handling substantially different from that employed in excavation 
operations, will be paid for as Extra Work as provided in Mn/DOT 1403.  

 
 

S-30 (2105) EXCAVATION AND EMBANKMENT 

Excavation and embankment construction shall be performed in accordance with the provisions of 
Mn/DOT 2105, except as modified below: 

 

S-30.1 Mn/DOT 2105.2A2 Rock Excavation is revised to read as follows: 

Rock excavation shall consist of all materials that cannot, in the Engineer's opinion, be 
excavated without drilling and blasting or without the use of rippers, together with all boulders 
and other detached rock each having a volume of 1 cubic meter (1 cubic yard) or more, but 
exclusive of those quantities that are to be paid for separately under the item of rock channel 
excavation. 
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S-30.2 The last paragraph in Mn/DOT 2105.3B Preparation of Embankment Foundation, is revised 
to read as follows:  

Before backfilling depressions within the roadway caused by the removal of foundations, 
basements, and other structures, the Contractor shall enlarge the depressions as directed by 
the Engineer. 

 

S-30.3 The first and second sentences in the second paragraph in Mn/DOT 2105.3D Disposition of 
Excavated Material, are revised to read as follows: 

When the soils are so varied that selection and placement of uniform soils is not practical, the 
Contractor shall use disks, plows, graders or other equipment to blend and mix suitable soils to 
produce a uniform soil texture, moisture content and density; except that, all soils that contain 
20 percent or more  particles passing the 75 um (#200) sieve shall be blended, mixed and dried 
with a disk, within the entire upper 2 meters (6 feet) of embankment.  The disk shall meet the 
requirements of 2123 N, Disk Harrow.  A disk is also to be used below the upper 2 meters (6 
feet) of the embankment fill area, if in the opinion of the Engineer, the Contractor is not 
producing a uniform soil texture. 

 

S-30.4 The fifth paragraph in Mn/DOT 2105.3D Disposition of Excavated Material, is revised to 
read as follows: 

Peat, muskeg, and other unstable materials that are not to be used in the roadbed 
embankments shall be deposited in the areas indicated in the Plans or elsewhere as approved 
by the Engineer.  All other material that is considered unsuitable for use in the upper portion of 
the roadbed shall be placed outside of a 1:1 slope down and outward from the shoulder lines on 
fills under 10 m (30 feet) in height or outside of a 1 vertical to 1.5 horizontal slope down and 
outward from shoulder lines on fills over 10 m (30 feet) in height, or used to flatten the 
embankment slopes, or disposed of elsewhere as approved by the Engineer. 

 

S-30.5 The second sentence in the eighth paragraph of Mn/DOT 2105.3D Disposition of Excavated 
Material, is revised to read as follows: 

 

No stones exceeding 150 mm (6 inches) in greatest dimension will be permitted in the upper 1 
m (3 feet) of the roadbed embankment. 

 

S-30.6 The fourth to last paragraph in Mn/DOT 2105.3D Disposition of Excavated Material, which 
begins with “All combustible debris materials (stumps, roots, logs, brush, etc.) together with 
all…” is hereby deleted and replaced with the following: 

All noncombustible materials other than soils (oversized rock, broken concrete, metals, plastic 
pipe, etc.) shall be disposed of in accordance with 2104.3C. 

 

S-30.7 The ninth paragraph of Mn/DOT 2105.5 is hereby deleted and replaced with the following:  

If the Proposal fails to include a bid item for rock excavation or rock channel excavation, and 
material is uncovered that is so classified, excavation of the rock will be paid for separately at 
the Contract price for common excavation or common channel excavation, plus an additional 
$26.00 per cubic meter ($20.00 per cubic yard) . If no bid item is provided for common channel 
excavation, excavation of materials classified as rock channel excavation will be paid for at the 
Contract price for common excavation plus an additional $28.00 per cubic meter ($21.50 per 
cubic yard). Such stipulated prices for rock excavation will apply up to a maximum of 200 m3 
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(260 cubic yards) of excavation per item or to such quantity as may be performed by mutual 
consent prior to execution of an Extra Work agreement.  

 

S-30.8 The eleventh paragraph of Mn/DOT 2105.5 is hereby deleted and replaced with the 
following: 

(a) That portion of the additional excavation that is removed from below a plane parallel to 
and 5 m (15 feet) below the natural ground surface will be measured in 2 m (5 foot) 
depth zone increments and paid for separately at adjusted unit prices. The adjusted unit 
price will be equal to the Contract bid price for muck excavation plus $0.39 per cubic 
meter ($0.30 per cubic yard) for the additional excavation within the 5-7 m (15-20 foot) 
depth zone and an additional $0.26 per cubic meter ($0.20 per cubic yard) for each 
additional 2 m (5 foot) increment of depth beyond 7 m (20 feet).  

 
 

S-30.9 Compaction of all embankment construction, including culvert backfills, shall be obtained by 
the "Quality Compaction" method described in Mn/DOT 2105.3F. 

 

S-30.10 Excess soils and rock not used on the Project shall be wasted on the project property, on 
the downstream side of the embankment.   No direct compensation will be paid for the 
disposal of excess materials.  Disposal sites shall be left in a well graded condition with all 
solid wastes and boulders adequately covered. 

 

S-30.11 Measurement and Payment 

Item No. Item Unit 

2105.501 COMMON EXCAVATION (P) ........................................................................... CY 

2105.525 TOPSOIL BORROW (CV) (P) .......................................................................... CY 

 
 

S-31 (2360) PLANT MIXED ASPHALT PAVEMENT  

This work consists of replacing bituminous trail and frontage road removed for sewer installation in 
accordance with the applicable Mn/DOT Standard Specifications and in accordance with The City of 
Rochester Standards for Street and Utility Construction: 

 

S-31.1 Frontage Road Reconstruction shall be constructed per City of Rochester standard plate 
with a total of 4 inches of bituminous over 8 inches of class VII aggregate base.  Confirm 
section with Engineer and adjust as necessary to match existing section 

 

S-31.2 Payment for the accepted quantities of pavement reconstruction at the Contract prices per 
unit of measure will be full compensation for all material and installation costs, including the 
costs of asphalt, gravel base material, and all preparation of existing subgrade. 

 

ITEM DESCRIPTION UNIT 
2360.601/00010 BITUMINOUS PAVEMENT ......................................................... SQ YD 
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S-32 (2451) GRANULAR PIPE BEDDING  

This work consists of installing pipe bedding where required in accordance with the applicable Mn/DOT 
Standard Specifications and in accordance with The City of Rochester Standards for Trench 
Excavation: 

 

S-32.1 Granular bedding shall be used where subgrade is not suitable for pipe placement, as 
directed by the Engineer. 

Bedding material shall be in accordance with the material specifications of Granular 
Bedding 3149.2F. 

 

S-32.2 Payment for the accepted quantities of granular bedding at the Contract prices per unit of 
measure will be full compensation for all material and installation costs, including the costs 
of material, additional trench excavation and placement. 

 

ITEM DESCRIPTION UNIT 
2451.507  GRANULAR BEDDING (LV) .................................................................. CY YD 
 
 

S-33  (2503) STORM SEWER 

This work consists of constructing storm sewers in accordance with the applicable Mn/DOT Standard 
Specifications and in accordance with The City of Rochester Standards for Street and Utility 
Construction: 

 

S-33.1 Sewer pipe and aprons of each design designation will be measured by length along the 
line of pipe or each. Terminal points of measurement will be the pipe end at free outlets; the 
point of connection with inplace pipe; the center of manholes or catch basins; the point of 
centerline intersections at branch fittings; or the point of juncture with other appurtenances 
or units as defined in the plans. 

 

S-33.2 Basis of Payment 

Trenching, Bedding, Encasement and Backfill material for each type of pipe shall be 
according to the manufacturers’ recommendations for pipe installations in a roadway 
section or T100, whichever is more stringent.  All costs of furnishing and placing the pipe 
installation materials shall be considered incidental to the installation of the pipe. 
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ITEM DESCRIPTION UNIT 
S100.516 FURNISH & INSTALL 12 IN REINFORCED CONCRETE PIPE ................. LF 
S100.516 FURNISH & INSTALL 15 IN REINFORCED CONCRETE PIPE CL X ........ LF 
S100.516 FURNISH & INSTALL 18 IN REINFORCED CONCRETE PIPE CL X ........ LF 
S100.516 FURNISH & INSTALL 24 IN REINFORCED CONCRETE PIPE CL X ........ LF 
S100.516 FURNISH & INSTALL 27 IN REINFORCED CONCRETE PIPE CL X ........ LF 
S100.516 FURNISH & INSTALL 30 IN REINFORCED CONCRETE PIPE CL X ........ LF 
S100.516 FURNISH & INSTALL 36 IN REINFORCED CONCRETE PIPE CL X ........ LF 
S100.540 FURNISH & INSTALL XX IN REINFORCED CONCRETE  
 PIPE APRON ....................................................................................... EACH 
S100.540 FURNISH & INSTALL 24 IN REINFORCED CONCRETE  
 PIPE APRON WITH TRASH GUARD .................................................. EACH 
 
 

S-34 (2503) MANHOLES AND CATCH BASINS 

This work consists of constructing manholes and catch basins in accordance with the applicable 
Mn/DOT Standard Specifications and in accordance with The City of Rochester Standards for Street 
and Utility Construction and City of Rochester Detail Plates: 

 

S-34.1 Manholes and catch basins of each design designation will be measured by number of 
each constructed complete-in-place, including the base and castings as required, for the 
depth increments as stated in the proposal.  The depth of manholes and catch basins shall 
be considered as being the distance from the top of the ring, cover, or grate to the invert 
elevation at the center of the structure. 

 

S-34.2 Payment for manholes and catch basins will be made at the Contract price per structure, at 
the appropriate depth interval, which shall be compensation in full for all costs of 
constructing each unit complete-in-place as specified, including all required castings, 
special fittings, base or encasement, adjusting rings, excavation and backfill, and any 
appurtenant materials as specified for the structure or section. 

 
ITEM DESCRIPTION UNIT 
S100.545 CONSTRUCT STRUCTURE TYPE 4 (X inch) (0 FT TO 6 FT DEPTH)…..EACH 
S100.545 CONSTRUCT STRUCTURE TYPE 4 (X inch) (6 FT TO 10 FT DEPTH)…EACH 
S100.545 CONSTRUCT STRUCTURE TYPE 4 (X inch) (10 FT TO 13 FT DEPTH)..EACH 

 
 

S-35 (2503) OUTLET CONTROL STRUCTURES 

 

This work consists of constructing three outlet control structures at the location shown in the plan, in 
accordance with the applicable Mn/DOT Standard Specifications, the details shown in the plan, and in 
accordance with The City of Rochester Standards for Street and Utility Construction: 

 

S-35.1 Metal reinforcement shall conform to MnDOT Standard Specification 2472 and the 
applicable MnDOT material specifications. 
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S-35.2 Measurement shall be made by the number of pond outlet control structures of each 
structure constructed in-place as specified.   

 

S-35.3 Payment shall be made at the Contract price per structure, which shall be compensation in 
full for all costs of constructing each unit complete-in-place as specified, including but not 
limited to all materials and labor necessary for the construction of the precast or cast-in-
place structure as shown, riprap and galvanized grate. 

 
ITEM DESCRIPTION UNIT 
S100.545 CONSTRUCT STRUCTURE TYPE SPECIAL X ................................... EACH 

 
 

S-36 (2503) TYPE SPECIAL CASTING ASSEMBLY 

This work consists of removal of existing casting assemblies and installation of new castings and grates 
as shown in the plans in accordance with the applicable MnDOT Standard Specifications and the 
following: 

 

S-36.1 Type Special 4 consists of removal of existing casting and installation of a City of 
Rochester Type 7 casting, conforming to the applicable MnDOT and Rochester 
specifications. 

 

S-36.2 Type Special 5 consists of removal of existing concrete cap structure and installation of an 
City of Rochester Type 8 casting, conforming to the applicable MnDOT and Rochester 
specifications. 

 

S-36.3 Payment shall be made at the Contract price per type special casting assemblies 
constructed as specified.  Payment will be under Item 2503.602 (Furnish & Install Casting 
Assembly) at the Contract bid price per each, which shall be compensation in full for all 
costs incidental thereto, including but not limited to, all materials and labor necessary to 
remove and dispose of the existing casting assembly or cap structure and install the new 
assembly.  Any damage caused to the existing structure shall be repaired at no expense to 
the City and to the satisfaction of the Engineer. 

 
ITEM DESCRIPTION UNIT 

S100.545 FURNISH & INSTALL CASTING ASSEMBLY  TYPE SPECIAL X……………EACH 

 
 

S-37 (2503) CONNECT TO EXISTING STORM SEWER 

This work consists of constructing connections into existing storm sewers in accordance with the 
applicable MnDOT Standard Specifications and the following: 

 

S-37.1 Payment will be made by the number of connections constructed as specified.  Payment 
will be under Item 2503.602 (Connect to Existing Storm Sewer) at the Contract bid price per 
each, which shall be compensation in full for all costs incidental thereto, including but not 
limited to, all materials and labor necessary to connect the proposed drainage structure to 
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the existing storm sewer pipe.  Any damage caused to the existing storm sewer pipe shall 
be repaired at no expense to the Department and to the satisfaction of the Engineer. 

 
 

S-38 (2511) RANDOM RIPRAP 

Riprap shall be constructed in accordance with the provisions of MnDOT 2511, except as follows: 

 

S-38.1 Furnishing and placing granular or geotextile filter material under the riprap shall be 
incidental to the riprap construction and no direct compensation will be made therefore. 

 

S-38.2 Payment for the accepted quantities of random riprap at the Contract prices per unit of 
measure will be full compensation for all material and installation costs, including the costs 
of riprap at the size specified, preparation of the subgrade and filter material. 

S-38.3  

ITEM DESCRIPTION UNIT 
2521.511/00030 RANDOM RIPRAP CL XX ....................................................................... CU YD 

 

S-39 (2521) WALKS  

This work consists of replacing bituminous trail and frontage road removed for sewer installation in 
accordance with the applicable Mn/DOT Standard Specifications and in accordance with The City of 
Rochester Standards for Street and Utility Construction: 

 

S-39.1 Bituminous Walk Reconstruction shall be constructed per City of Rochester standard 
plate with a total of 3 inches of bituminous over 6 inches of class VII aggregate base. 

 

S-39.2 Payment for the accepted quantities of pavement reconstruction at the Contract prices per 
unit of measure will be full compensation for all material and installation costs, including the 
costs of asphalt, gravel base material, and all preparation of existing subgrade. 

 

ITEM DESCRIPTION UNIT 
2521.511/00030 BITUMINOUS WALK .............................................................................. SQ YD 
 
 

S-40 (2557) FENCING 

 

Section 2557 is hereby supplemented to include the following: 

 

S-40.1 All wood shall be Cedar, and shall be subject to approval by the Engineer. 

 

S-40.2 Hardware shall be galvanized in accordance with the provisions of 3391 or 3392, as 
applicable. 

 

S-40.3 Contractor to match the existing fence in style and function. 

 



  City Number SWM 8-05 (J-6543) 
  April 2, 2013 
 

  Division S 

  Page 31 of 58 

S-40.4 Split Rail Fence will be measured from end to end of the fence constructed, to the nearest 
foot.  Payment will be made at the Contract unit price per foot, under item No. 2557.603 
“Wooden Fence”, which shall include all equipment, labor, and materials necessary to 
complete the work as specified. 

 
 ITEM DESCRIPTION UNIT 

2557.603 WOODEN FENCE ..................................................................................... LF 
 
 
S-41 (2571) PLANT INSTALLATION 

The provisions of MnDOT 2571 are hereby deleted and replaced with the following: 

S-41.1 DESCRIPTION 

This work consists of furnishing, planting and establishing trees of the species, variety, grade, 
size, or age, and root category specified, at the locations designated in the Plan 

The Contractor shall comply with the current edition of the “Inspection and Contract 
Administration Manual for MnDOT Landscape Projects,” published by the MnDOT Landscape 
Architecture Unit, as the measurable minimum and maximum criteria and standard for plant 
installation and establishments operations. 

S-41.2 MATERIALS 

A Nursery Plant Stock………… .................... ………………………………………3861 
 
Plants of the species specified shall be furnished in the variety, grade, and size, or age 
indicated. 
 

A1 Investigations and Supply of Planting Stock and Materials 

By submitting a Proposal and accepting award of the Contract, in accordance 
with MnDOT 1205 (Examination of Plans, Specifications, Special Provisions, and 
Site of Work), the Contractor assures familiarity with the Project site and Contract 
documents, commitments from suppliers, and delivery of the plant stock and 
materials required to complete the Contract.  

A2 Plant Stock and Materials Documentation 

The required documentation shall verify that the plants are in conformance with 
the Project requirements. 

(a) At or prior to the Preconstruction Conference, the Contractor shall furnish 
the Engineer with a MnDOT preliminary Certificate of Compliance for 
Plant Stock, Landscape Materials, and Equipment. 
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(b) At least one week prior to plant stock delivery to the Project, the 
Contractor shall furnish the Engineer with:  

1) A copy of a valid nursery stock (dealer or grower) certificate registered 
with the Minnesota Department of Agriculture and/or a current nursery 
certificate/license from a state or provincial Department of Agriculture 
for each plant stock supplier. 

2) A copy of the most recent Certificate of Nursery Inspection for each 
plant stock supplier. 

3) Documentation certifying that all plant material shipped from out-of-
state nursery vendors subject to state and federal quarantines 
(including but not limited to Emerald Ash Borers, Gypsy Moths and 
Japanese Beetles) is free from currently regulated pests.  To 
determine if Minnesota vendors are subject to quarantines, call the 
MDA Supervisor of Nursery Inspection and Export Certification at 651-
201-6388. 

4) An updated Certificate of Compliance that is signed by the 
Contractor’s authorized representative. 

(c) Upon plant stock and materials delivery to the Project, the Contractor 
shall furnish the Engineer with: 

1) Bills of lading or shipping documents for all plant stock and landscape 
materials delivered to the Project. 

2) An updated and signed Certificate of Compliance, if necessary, to 
reflect any further deviations from Project requirements. 

(d) As a condition for authorization of payments, the Contractor shall furnish 
the Engineer with vendor invoices or billing statements for all plant stock 
and materials used on the Project. 

Work performed with plant stock, materials, and equipment that has been 
misrepresented in the documentation will be considered unauthorized 
work.  If required documentation is not supplied as specified, subsequent 
work may be unauthorized and the Owner may assess a daily charge of 
$200.00, on a Calendar Day basis, until the Contractor is in compliance.  

 
A3 Substitutions 

Substitutions may be allowed in accordance with MnDOT 1605 (Substitute 
Materials).  Before requesting substitutions, the Contractor shall provide written 
documentation that specified plants are not available (wholly or partially in 
sufficient quantities to meet Contract requirements) from the individual suppliers 
on the Partial List of Nursery Dealers and Growers in the most current 
“Inspection and Contract Administration Manual for MnDOT Landscape Projects.”  
The Engineer, in consultation with the project designer, may authorize specific 
substitute plants or may extend the Contract time to ensure availability of the 
specified plants.  The general requirements for substitutions will be equal to or 
better than the initially specified materials. 
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B Department Furnished Stock and Transplant Stock 

Department furnished stock and transplant stock shall be obtained from sources 
designated in the Plan or Special Provisions. 

C Incidental Materials and Work 

Materials and work (whether specified, non-specified, replacement, or miscellaneous) 
that is considered incidental to payment for the individual plant installation pay items and 
for which no direct payment is made. 

C1 Specified Incidental Materials and Work 

The Contractor shall supply, install, and maintain specified incidental materials as 
required for plant installation and establishment in accordance with the Special 
Provisions, Plan and Standard Planting Details.   

C2 Non-specified Incidental Materials and Work 

The Contractor may supply, install, and maintain non-specified incidental 
materials for plant installation and establishment success in accordance with 
product labeling, manufacturer’s instructions, and all applicable laws, regulations 
and ordinances.   

C3 Replacement Materials and Work 

Replacements consist of materials and work required in replacing unacceptable 
or missing plants, materials and incidental items in accordance with the Special 
Provisions, Plan and Standard Planting Details. Replacement materials and work 
shall be equal to or better than the initially specified materials and work.  

C4 Miscellaneous Incidental Materials, Equipment and Work 

Miscellaneous incidental materials, equipment, and work include mobilization, 
traffic control, protection and restoration of vegetation and property, layout and 
staking, soil cultivation, temporary erosion control, mowing, and application of 
herbicides, insecticides, fungicides, water and anything else necessary to install, 
maintain and establish the plants as specified and in a healthy, vigorous, and 
weed-free condition. 

 

S-41.3 CONSTRUCTION REQUIREMENTS 

A General  

A1 Landscape Specialist 

A Landscape Specialist, “Certified” by MnDOT, shall be on the Project site at all 
times to perform or directly supervise plant installation and establishment work. 
“Certified Landscape Specialist” documentation shall be supplied at or prior to 
the Preconstruction Conference. The “Certification” is obtained by completing a 
1-day MnDOT Landscape Project Inspection and Administration training class 
and passing a written test administered by the MnDOT Landscape Architecture 
and Forestry Units. Full certification is valid for a period of 3 years and 
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provisional certification may be obtained for a period of 1 year by passing a test 
without completion of a training class.  

A2 Notices by Contractor 

The Contractor shall notify the Engineer at least 3 days prior to any planned 
deliveries of initial and replacement planting stock to the Project site to allow for 
inspection scheduling.  The Contractor shall notify the Engineer at least 24 hours 
in advance of beginning or changing any distinct operations.  The Contractor’s 
notice must include the Project number, Engineer’s name, notification date, 
intended dates and times for the operation(s), and the approximate location(s) 
where work is intended to begin.  The Contractor shall provide notifications in 
writing by confirmable e-mail or facsimile transmission.  

A3 Unauthorized Work and Penalties for Non-compliant Operations 

Work performed without required and acceptable documentation and 
notifications, without supervision by a “Certified Landscape Specialist”, without 
conducting required and acceptable competency tests, or in conflict with the 
working hours of MnDOT 1803 (Prosecution of Work) will be considered as 
unauthorized work.  In the case of non-compliant operations, the Owner may 
assess a daily charge of $200.00, on a Calendar Day basis, until the Contractor 
is in compliance.  

A4 Required Equipment 

The Contractor shall provide equipment conforming to MnDOT 1805 (Methods 
and Equipment) and shall have the following available on the Project at all times:  

(a) At least one portable compaction tester capable of measuring compaction 
in the soil to a minimum depth of 450 mm (18 inches).  

(b) At least one soil recovery probe for assessment of soil moisture 
conditions.  

(c) At least one tree caliper with measurement readings in inches.  

B Preconstruction Work  

Preconstruction Work involves:  

1) Attending a Preconstruction Conference  
 
2) Submitting all required preconstruction documentation.  
 
3) Mobilizing for work on the site including the movement of equipment and supplies 

to the Project.  
 
4) Protecting existing vegetation, resources, and property in accordance with the 

Plan, Special Provisions, and 1712 (Protection and Restoration of Property), 
2031 (Field Office and Laboratory), 2557 (Fencing), and 2572 (Protection and 
Restoration of Vegetation). 
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C Staking Planting Holes and Beds  

The planting locations and layouts shown in the Plan are approximate.  The Contractor 
shall stake the exact locations and layouts for the Engineer’s approval.  To remedy 
unanticipated localized problems and seasonal conditions that may hinder plant 
establishment, the Contractor may request the Engineer’s approval to relocate plantings, 
to make plant substitutions, or to modify soil or drainage characteristics in accordance 
with the Standard Planting Details and options shown in the Plan.  

 
D Preparing Planting Holes and Planting Beds  

The Contractor shall not work in planting hole and bed areas when soil moisture is 
greater than field capacity to prevent site compaction and damage.  

D1 Utilities 

The Contractor shall conform to 1507 (Utility Property and Service) before 
cultivating soil or excavating holes on the Project. The Contractor may request 
the Engineer’s approval to relocate plantings to avoid unanticipated conflicts with 
utilities.  

D2 Weed Control and Soil Cultivation 

Herbicide application may begin in spring or fall and shall be applied to actively 
growing vegetation.  Before cultivating individual planting hole and bed areas, the 
Contractor shall kill all turf and weed growth within the limits of all planting areas 
that will receive mulch in accordance with the following steps: 

Step 1. Mow existing vegetation to no less than 75 mm (3 inches) at least one 
week prior to any herbicide spraying.  Remove the cuttings.  The 
vegetation shall be allowed to re-grow to a height of at least 100 mm (4 
inches) and no more than 200 mm (8 inches) prior to applying the 
herbicide. 

Step 2. At least 3 days prior to herbicide application, submit labels of all intended 
herbicides and a copy of a valid MN Pesticide Applicator License 
(Categories A & J are required) to the Engineer.  

Step 3. Spray and kill all turf and weeds (top growth and roots), within designated 
areas only, using a non-selective, non-residual post emergence herbicide 
containing 41% glyphosate as the active ingredient.  Personnel licensed 
by the Minnesota Department of Agriculture and experienced in the use of 
chemical pesticides shall perform the work in accordance with the 
manufacturer’s instructions and recommendations.  The herbicide shall 
be applied to dry foliage on actively growing vegetation.  The application 
shall be made in August or early September preceding a specified fall or 
spring Plant Installation Period (PIP), or in late April or early May if August 
or September application is not possible for the spring PIPs that are 
typically specified.  If precipitation occurs within 6 hours after herbicide 
application, the Contractor may need to re-apply herbicide.  
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Step 4. Prior to proceeding with soil cultivation work and to the satisfaction of the 
Engineer, the Contractor shall schedule and perform a “Competency 
Test”.  A satisfactory “Competency Test” must demonstrate acceptable 
soil cultivation , incorporation of soil additives, compaction levels, and soil 
drainage in one planting bed area and one individual tree planting area. 

 
Step 5. Prior to placing specified soil additives, deep cultivate the planting hole 

and bed areas by thoroughly loosening the soil to a minimum depth of 
300 mm (12 inches) and a compaction level of not more than 1400 kPa 
(200 psi) to this depth, as measured from the finished grade elevation of 
the soil.  Use of a spading machine shall be required to uniformly de-
compact, loosen, and cultivate roadside planting soils to the required 
thresholds without causing differential zones of hardpan and excessively 
compacted soil.  The Engineer may approve other equipment if requested 
by the Contractor to address site constraints.  Planting hole cultivation will 
not be required for machine moved tree transplanting (hydraulic spade-
type) other than loosening the soil outside the soil ball perimeter in 
accordance with the Standard Planting Details in the Plan.  

 
Step 6. Unless otherwise specified, add 100 mm (4 inches) of Grade 2 compost, 

in accordance with 3890 (Compost) and other specified soil additives, 
over the cultivated planting hole and bed areas and thoroughly 
incorporate it to a minimum depth of 300 mm (12 inches) as measured 
from the finished grade elevation of the soil.  

 
Step 7. Use a compaction tester to ensure that compaction, in the planting hole 

and bed areas, does not exceed 1400 kPa (200 psi) to a minimum depth 
of 400 mm (16 inches).  If it becomes evident that the Contractor’s 
operations have resulted in zones of hardpan or excessively compacted 
soil, the Contractor shall repeat the deep cultivation step or shall de-
compact the subsoil in accordance with 2105.3G (Finishing Operations, 
Compaction Correction) and specific to requirements for turf 
establishment areas.  This work shall be provided at no expense to the 
Department.  

 
Step 8. The Contractor shall be responsible for ensuring adequate drainage in the 

planting hole and bed areas.  When the Contractor has reason to suspect 
a drainage problem, they shall perform a percolation test by filling a 400 
mm (16”) deep planting hole with water and measuring the time it takes 
for the water to drain from the hole.  Adequate drainage will be 
considered equal to or greater than a percolation rate of 12 mm (1/2”) per 
hour.  In the case of inadequate drainage, the Contractor shall be 
responsible for requesting approval from the Engineer to either relocate 
or delete affected planting locations or to proceed with Extra Work by 
using one or a combination of the Planting Details for Poorly Drained 
Soils as shown in the Plan. 

 
Step 9. Temporary erosion control measures shall be applied in accordance with 

the NPDES permit, SWPPP notes, and 2573 (Storm Water 
Management).  Type 6 wood chip mulch may be used at a depth of no 
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more than 25 mm (1 inch) for temporary erosion control in prepared 
planting bed areas.  

 
D3 Wet Soils, Rock, and Debris 

If excessively wet soils, bedrock, or excessive quantities of boulders and 
construction debris are encountered, the Contractor may request the Engineer’s 
approval to relocate or delete plantings or to modify soil or drainage 
characteristics in accordance with the alternative options in the Standard Planting 
Details shown in the Plan.  

 
E Delivery and Storage of Plants 

The Engineer will provide for inspection and acceptance of plant stock delivered to the 
Project in accordance with the “Inspection and Contract Administration Manual for 
MnDOT Landscape Projects” and 3861 (Plant Stock) prior to installation. 

Plant stock shall be installed on the day of delivery to the Project site unless temporary 
storage methods are employed. Prior to being installed, the roots of all plants shall be 
kept completely covered with a moisture-holding material (wood chips, straw, sawdust, 
moss, or soil) that is kept thoroughly and continuously moist and protect from drying 
winds, direct sunlight, excessive heat, freezing, low humidity, inadequate ventilation, and 
animal or human harm.. Plants with damage, that has occurred or has been discovered 
during temporary storage, will become unacceptable. Plants shall not remain stored from 
one planting season to the next.  

E1 Pruning - Top Growth and Roots 

Immediately prior to planting, the Contractor shall prune, as necessary, the roots 
of bare root plants (except seedlings) and the top growth of deciduous plants.  
Broken or badly bruised roots and dry root tips shall be cut back to sound, 
healthy tissue.  Pruning shall be employed to remove dead, rubbing, damaged, 
diseased and suckering branches and to improve plant symmetry, structure, and 
vigor.  Coniferous trees and shrubs shall be pruned only to the extent of 
removing damaged growth or a competing leader.  

The Contractor shall use good horticultural practices in accordance with the 
“Inspection and Contract Administration Manual for MnDOT Landscape Projects” 
and the Standard Planting Details in the Plan.  

The Contractor shall not prune oak trees during the oak wilt season (April, May, 
June, and July) to prevent the spread of oak wilt disease.  Any accidental cuts or 
wounds to oaks shall be immediately treated with a wound dressing in 
accordance with the Standard Planting Details in the Plan.  The Contractor shall 
have wound dressing material on the Project at all times during the oak wilt 
season.  

E2 Buried Root Flares 

Container grown and balled and burlapped plant stock will be considered 
unacceptable if furnished with more than 100 mm (4 inches) of soil depth above 
the root flare. Plants furnished with 100 mm (4 inches) or less excess soil above 
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the root flare may be acceptable if the excess soil can be removed without 
damaging the root system of the plants. 

E3 Excessive Roots 

Reject containerized or balled and burlapped plants with roots extending 4 inches 
or more beyond the container or burlap. 

F Installation of Plants 

F1 General 

(a) Prior to proceeding with plant installation work and to the satisfaction of the 
Engineer, the Contractor shall schedule and perform a “Competency Test” 
demonstrating acceptable plant installation methods (in accordance with 
the Plan and Standard Planting Details) for each plant pay item and root 
category applicable to the Project. The test shall include handling plants, 
digging holes and beds,  installing plants, initial watering, installing 
applicable protection materials, and mulching.  

(b) Prior to digging planting holes, the Contractor shall rake temporary erosion 
control wood chip mulch off all prepared planting areas to prevent wood 
chip contamination of the planting soil in the holes. Wood chip mulch, used 
as temporary erosion control, may be re-spread around plants in up to a 25 
mm (1 inch) depth following plant installation if newly provided and 
acceptable Type 6 mulch is applied over the top to the depth specified in 
the Standard Planting Details in the Plan. 

(c) The Contractor shall dig all planting holes to the configuration and minimum 
dimensions shown in the Standard Planting Details in the Plan but shall not 
work in planting holes and beds when soil moisture is greater than field 
capacity.  

(d) The Contractor shall be responsible for ensuring adequate drainage in the 
planting hole and bed areas. When the Contractor has reason to suspect a 
drainage problem, they shall perform a percolation test by filling a 400 mm 
(16”) deep planting hole with water and measuring the time it takes for the 
water to drain from the hole. Adequate drainage will be considered equal to 
or greater than a percolation rate of 12 mm (1/2”) per hour. In the case of 
inadequate drainage, the Contractor shall be responsible for requesting 
approval from the Engineer to either relocate or delete affected planting 
locations or to proceed with Extra Work by using one or a combination of 
the Planting Details for Poorly Drained Soils as shown in the Plan. 

F2 Individual Plant Stock Types and Installation Requirements 

The Contractor shall install plants in conformance with the steps and 
requirements shown in the Standard Planting Details in the Plan and specific to 
each individual Plant Stock type.  
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G Watering 

At all times during the Plant Installation Period, the Contractor shall have sufficient 
watering equipment and forces available to completely water all plants as often as 
necessary to maintain adequate but not excessive soil moisture in the root zones. 

Within 2 hours of installation, each plant’s backfill soil will be thoroughly saturated with 
water.  After settling, the Contractor will provide additional backfill as needed to fill in the 
voids. 

H Mulch 

Planting bed soils shall be fine graded and leveled with hand tools prior to placing mulch.  
Mulch material shall be placed as shown in the Standard Planting Detail in the Plan no 
later than seven days after plant installation.  Placement of mulch that is contaminated 
with soil or other materials and inconsistent with the requirements of MnDOT 3882 
(Mulch Materials) will be considered unacceptable and shall be removed from the 
Project. 

I Protection of Installed Trees 

The Contractor shall use protective materials to better ensure healthy growth and 
survival of installed trees.  

I1 Staking and Guying 

(a) Unless staking and guying is required in the Plan, the Contractor shall only 
stake and guy trees when necessary to maintain the trees in a plumb 
condition. Circumstances that may warrant staking and guying include 
excessive soil moisture, light-textured soil, steep slopes, exposure to 
excessive wind, and the likelihood of vandalism. Staking and guying shall 
be installed in accordance with the Standard Planting Details in the Plan.  

 
(b) The Contractor shall remove all staking and guying within 1 year of initial 

installation.  

I2 Rodent Protection 

The Contractor shall place rodent protection around all deciduous, pine and larch 
trees in accordance with the Standard Planting Details in the Plan unless 
specified otherwise.  

I3 Tree Wrapping 

In lieu of tree painting shown on the Standard Planting details, the Contractor 
shall install Plantra® Tree Tubes or approved equal.  Stake tree tubes inplace 
with oak stakes. 

J Cleanup and Restoration Work 

Cleanup and restoration work shall be accomplished on an ongoing basis and as the 
final step of the initial planting operations.  The Contractor shall:  
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(1) Remove all excess materials and debris from the Project.  

(2) Repair turf in all disturbed areas or with seed mixes as specified in the Plan or to 
match in place turf. 

(a) Immediately prior to sowing seed or laying sod, prepare soil as specified 
in 2575.3B (Soil Preparations). Use a compaction tester to verify soil 
compaction does not exceed 1400 kPa (200 psi) to a minimum depth of 
300 mm (12 inches). If the Contractor’s operations create a hardpan or 
excessively compacted soil, the Contractor shall conduct subsoiling 
operations in accordance with 2105.3G (Finishing Operations, 
Compaction Correction) to reduce the compaction. This work shall be 
provided at no expense to the Department.  

(b) Uniformly broadcast a Type 4 Natural Base fertilizer (3881.2B4) at a rate 
so Nitrogen is applied at a rate of 43 pounds per acre. 

(c) Lay sod or uniformly broadcast seed at 1.5 times the rate specified in 
Table 2575-1, Seed Mixture Application Rates. Seed shall be in 
accordance with the requirements of 3876 (Seed) and seeding shall occur 
in accordance with Table 2575-2, Season of Planting.  

(d) Rake and firm the seeded areas to ensure seed/soil contact. 

(e) Broadcast or disc anchor Type 1 mulch in all seeded areas.  Install 
Erosion Control Blanket, Category 2 on all seeded areas with slopes 1:3 
and greater. 

(3) Install erosion control measures as necessary to prevent erosion.   

K Plant Establishment Period  

K1 Establishment Period 

A Plant Establishment Period (PEP), of at least 2 calendar years, begins on the 
date on which all of the initial planting operations on the Project have been 
satisfactorily completed and continues until final acceptance of the Project, 
unless specified otherwise.  

K2 Establishment Work 

The Contractor shall keep plants in a healthy growing condition, using good 
horticultural practices, continuously throughout the establishment period and 
shall submit MnDOT Landscape Contractor Scouting reports in accordance with 
K2a(1). Plant establishment work shall be performed regularly throughout the 
growing seasons (April through October) and as necessary during the dormant 
seasons (November through March).  The Engineer may use random inspection 
throughout the Plant Establishment Period to verify compliance.  If plants are not 
maintained as required and/or the reports are not submitted as required, the 
Contractor will be considered non-compliant.   

The Engineer may assess a daily charge of $200.00 for non-compliance, on a 
calendar day basis, until the Contractor achieves compliance.  
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K2a All Plants  

In plant establishment work, the Contractor shall:  

(1) Scout to assess the condition of the plants and the planting site and 
any factors that may influence a plant’s health, vigor, and 
establishment success.  The Contractor shall scout these conditions 
at least every two weeks during the growing season and at least 
every month during the dormant season. 
 

(2) The Contractor shall submit a written scouting report to the 
Engineer, via e-mail, by the 1st and 15th of each month during the 
growing season (April through October) and by the 1st of each 
month during the dormant season (November through March).  
The report frequency and content will be used by the Engineer to 
assess plant establishment compliance.  The report shall include 
the Project number; Engineer’s name; name of Contractor’s 
responsible scout or representative; date(s) any work was 
performed; work location(s); work completed; prevailing weather 
conditions; soil moisture assessments; insect, animal, vehicular, 
weather or other damage; disease problems; treatment 
recommendations and assessment of overall plant conditions 
including weed competition and control.  The report may include 
scanned copies of the Plan sheets with the Contractor’s notes 
and/or copies of the report form found in the “Inspection and 
Contract Administration Manual for MnDOT Landscape Projects”. 

 
(3) Maintain adequate (but not excessive) soil moisture in 

conformance with 2571.3G and watering guidelines shown in the 
Plan’s Standard Planting Details. 

 
(4) Repair, adjust, or replace staking and guying, mulch material, 

planting soil, rodent protection, tree wrapping, and other incidental 
items in conformance with the Plan. 

 
(5) Maintain healthy, vigorous plants free from harmful insects, 

fungus, and disease.  
 
(6) Remove dead, dying, and unsightly plants.  Furnish and install 

replacement plants in accordance with 2571.2K2b 
 
(7) Maintain plants in a plumb condition at the appropriate planting 

depth.  
 
(8) Maintain all planting areas in a weed-free condition.  

 
(a) Remove all weeds (top growth and roots) within the mulch 

limits by hand pulling (pre-watering is advised).  Ensure 
weeding operations do not contaminate the mulch or 
project with weed seed, weed-laden soil or propagating 
weed parts.  Remove all State and County-regulated 
noxious weeds to at least 900 mm (3 feet) beyond the 
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mulch limits.  Remove all weed parts or weed-laden 
materials from the Project in such a manner as to avoid the 
spread of weed infestations.  

 
(b) Spray application of chemicals for weed control in the 

mulched planting areas will not be permitted during the 
plant establishment period.  A non-selective, non-residual 
post emergence herbicide containing 41 percent 
glyphosate, as the active ingredient, may be applied with a 
surfactant on a spot treatment basis with a brush or wick 
applicator.  A broad-spectrum dichlobenil based granular 
(pre-emergent) herbicide may also be applied, in 
conformance with product labeling and manufacturer’s 
recommendations, to try and further residual weed control. 

 
(c) Weed whipping and weed clipping will not be accepted as 

weed control. 
 
(d) Mow turf bands around and to at least 900 mm (3 feet) 

beyond the mulch limits and to a height no shorter than 
100 mm (4 inches) whenever turf height exceeds 230 mm 
(9 inches) adjacent to the mulched planting areas.  

 
(e) Mow all areas of turf that are installed as part of the Project 

requirements when the growth exceeds a height of 500 
mm (18 inches).  Mow to a height of 150-300 mm (6 -12 
inches).  It is anticipated that mowing may be necessary as 
early as June and as late as September.  The Contractor 
shall control State and County-listed noxious weeds at all 
times.  

 
(9) Prune to remove dead, rubbing, damaged or diseased branches, 

unwanted suckers, and to improve plant form and structure. 
 
(10) Prevent or repair rutting and any other damage that may lead to 

soil erosion and weed infestation.  
 
(11) Perform plant establishment operations consistent with proper 

plant care and horticultural practices.  
 
(12) Remove all excess material, obsolete temporary erosion control 

devices, and debris from the Project. 
 

K2b Replacement Requirements 

Within the first year of the 2-year plant establishment period, the 
Contractor is responsible for determining which plants need to be 
replaced based upon compliance with Project requirements.  The 
Contractor shall conduct any plant replacement operations during the 
month of May within the first year of the plant establishment period.  At 
least one week prior to anticipated plant replacements, the Contractor 
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shall submit a summary report of proposed plant replacements to the 
Engineer.  The report shall include, by attachment, copies of plan sheets 
with the proposed replacement quantities and locations clearly identified 
and a MnDOT Certificate of Compliance for all Plant Stock, Landscape 
Materials, and Equipment.  The Contractor shall also clearly mark the 
plants to be replaced with brightly colored paint in the field.  
 
The Contractor shall, at no extra expense to the Department replace 
dead, defective, or missing plants and all incidental materials in 
accordance with initial installation requirements, including those lost due 
to accidents, vandalism, theft, rodent damage, damage caused by 
Contractor, or as ordered by the Engineer.  Replacement plants and 
incidental materials shall be equal to or better than the initially specified 
material. 
 
When less than a full year remains in the plant establishment period, the 
Contractor shall not replace plants unless the plant establishment period 
is extended by a Supplemental Agreement or Change Order to provide 
for at least one full year of establishment care.  

 

L Acceptance of Work  

For acceptance at full payment, each plant shall meet all specified requirements, 
including the criteria listed in the current edition of the “Inspection and Contract 
Administration Manual for MnDOT Landscape Projects”.  

L1 Acceptance of Preconstruction Work 

The Engineer will accept the preconstruction work after the Contractor has: 
secured commitments for required materials (MnDOT Certificate of Compliance 
for Plant Stock, Landscape Materials, and Equipment), participated in a 
Preconstruction Conference, obtained the Engineer’s approval for the progress 
schedule, moved equipment and supplies to the Project site, and provided for 
protection of existing plants if necessary.  

L2 Acceptance of Preparation of Planting Holes and Beds 

The Engineer will accept the preparation of planting holes and beds after the 
Contractor has satisfactorily completed a competency test and all other specified 
staking, initial weed control, soil cultivation with incorporation of additives, and 
temporary erosion control work.  

L3 Acceptance of Initial Planting Operation 

The Engineer will provisionally accept initial planting operations based upon 1) 
satisfactorily completed competency test, 2) installation of all individual plants, 3) 
all incidental material and work items (initial watering, tree protection materials, 
mulching, etc.) required as part of the initial planting operation.  
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L4 Final Acceptance 

As a condition for terminating the plant establishment period and conducting the 
final inspection, the Engineer may require the Contractor to bring the plant 
establishment work into compliance.  

On or about the date on which the plant establishment period is terminated, the 
Engineer will make a final inspection of the Project.  The Engineer will make a 
determination as to which plants will be accepted for payment at the Contract unit 
prices, at a reduced payment, or at no payment.  

Upon final acceptance, the Contractor will not be required to provide any further 
care for the plantings. 

Final acceptance will be made upon completion of the 2 year plant establishment 
period and a final inspection of the completed Project. 
 

S-41.4 METHOD OF MEASUREMENT  

All plants will be measured separately by the number of acceptable plants for each bid item as 
listed in the Payment Schedule. 

 
A Payment Schedule 

Payment for plant installation and establishment will be made on the basis of the 
following schedule: 

ITEM DESCRIPTION UNIT 
2571.502 SWAMP WHITE OAK, 1.5” CAL CONT ..........................................................  tree 
2571.502 SERVICEBERRY, 1.5” CAL CONT ................................................................  tree 

 
 

S-41.5 BASIS OF PAYMENT 

Payment for plant installation and establishment, at a percentage of the Contract price per item 
unit of measure, will be compensation for all costs relating to furnishing, installing, and 
maintaining, the required plants and associated incidental materials as specified and shown in 
the Plan.  

 
If the Engineer requires additional materials and work beyond that specified or shown in the 
Contract, the Contractor will receive compensation for the additional materials and work as 
Extra Work.  

 
A Initial Payment 

Initial payment of up to but not exceeding 70 percent of the Contract unit price will be 
paid in partial payment amounts for satisfactory completion of the following work:  

A1 Preconstruction Work 

Up to but not exceeding 10 percent of the Contract amount for the plants to be 
planted.  

A2 Preparation of Planting Holes and Beds 
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Up to but not exceeding 15 percent of the Contract amount for the plants to be 
planted.  

A3 Initial Planting Operation 

Up to but not exceeding 45 percent of the Contract amount for the plants planted.  

B Interim Payment 

At the end of the first calendar year of the plant establishment period, and upon 
assessment of the Contractor’s work and satisfactory compliance with the plant 
establishment requirements, the Engineer may authorize up to, but not exceeding, 15 
percent of the Contract price, per item unit of measure, as an interim partial payment for 
the plants planted.  The Engineer will not authorize an interim partial payment if the 
Contractor has not maintained satisfactory compliance with the plant establishment 
requirements.   

C Final Payment 

Final payment will be made after final inspection and final acceptance of the completed 
Project at the end of the plant establishment period.  Final payment may involve full 
payment, reduced payment, or no payment for the individual plants.  

The amount of the initial and interim payments will be deducted from the final payment to 
the Contractor.  

Any percentage of initial and interim payment that is withheld may continue to be 
withheld from the final payment.  

Any assessments charged during the Contract period will not be reimbursed at final 
payment.  

If the final voucher shows that the total of all initial and interim payments made exceeds 
the total amount due the Contractor, the Contractor shall promptly refund the 
overpayment.  Final payment shall conform to MnDOT 1908 (Final Payment).  

C1 Full Payment 

Full payment up to 100 percent of the Contract unit price will be made for the 
individual plant that is acceptable at final inspection if the Contractor has met the 
following requirements:  

 
(a) Acceptance of the preconstruction work.  

(b) Acceptance of the preparation of the planting hole or bed.  

(c) Acceptance of the initial planting operations.  

(d) Satisfactory compliance with all plant establishment work requirements 
and the plant has received the minimum of 2 years of acceptable plant 
establishment care or, in the case of a replacement plant, the 
replacement plant has received the minimum of 1 year of acceptable 
plant establishment care.  
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C2 Reduced Payment 

Reduced payment for the individual plant, at up to a percentage of the Contract 
unit price or at no payment, will be made in accordance with TABLE 2571-1. 

TABLE 2571-1. Plant Installation and Establishment Condition of Acceptance 

Condition of Acceptance Total Payment Percentage 

The plant is acceptable upon final inspection and the work:  
o met initial installation requirements and  
o was in compliance with all plant establishment requirements 

upon final inspection but was not kept in compliance throughout 
the plant establishment period.  

85% 

The plant is acceptable upon final inspection and the work: 
o met initial installation requirements but 
o was not in compliance with the plant establishment 

requirements upon final inspection.  

70% 

The plant is acceptable upon final inspection and the work:  
o was discovered to be out of compliance with vegetation 

protection or plant installation requirements.  

Payment to the extent the 
Engineer determines 

acceptable for 
compensation. 

The plant is not acceptable upon final inspection but the work: 
o met initial installation and subsequent plant establishment 

requirements. 

40% 
 

The plant is not acceptable upon final inspection and the work:  
o was discovered to be out of compliance with initial installation 

requirements or was out of compliance with plant establishment 
requirements.  

0 % 

 
 

S-42 (2572) PROTECTION AND RESTORATION OF VEGETATION 

The provisions of MnDOT 2572 are supplemented and/or modified with the following: 

S-42.1 The first paragraph after MnDOT 2572.3A(5) under Protecting and Preserving, is revised to 
read as follows:  

The Contractor shall not place temporary structures, store material, or conduct unnecessary 
construction activities within a distance of 8 m (26 feet) outside the dripline of trees designated 
to be preserved without approval from the Engineer. 

S-42.2 The second paragraph of MnDOT 2572.3A2 Clean Root Cutting, is revised to read as 
follows:  

The Contractor shall immediately and cleanly cut damaged and exposed roots.  Trees 
designated for protection shall have damaged roots cut back to sound healthy tissue and shall 
have topsoil immediately placed over the exposed roots.  The Contractor shall immediately 
cover root ends that are exposed by excavation activities with 150 mm (6 inches) of topsoil as 
measured outward from the cut root ends.  Exposed cut oak roots shall be immediately (within 5 
minutes) treated with a wound dressing material consisting of latex paint or shellac.  
The Contractor shall limit cutting to a minimum depth necessary for construction and shall use a 
vibratory plow or other approved root cutter prior to excavation.  

S-42.3 The third sentence of MnDOT 2572.3A8 Destroyed or Disfigured Vegetation, is revised to 
read as follows:  
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The Engineer will assess damages of trees and landscaping at not less than the appraisal 
damages as determined by the current edition of the “Guide for Plant Appraisal – Council of 
Tree and Landscape Appraisers” published by the International Society of Arboriculture. 
 

S-42.4 Temporary fencing for tree protection and in other areas as shown in the plans shall be 
placed prior to commencing construction in the area and remain in place until construction 
is completed. 

 

S-42.5 MEASUREMENT AND PAYMENT 

 

Measurement and payment for Item 2572.501 ‘Temporary Fence’ shall be by the lineal 
foot.  Any replacement components as may be necessary to maintain the temporary fencing 
in a functional condition, to the satisfaction of the Engineer, during the tenure of this 
Contract shall be furnished, installed, maintained, and removed at the Contractor’s 
expense. 

 

ITEM DESCRIPTION UNIT 
2572.501  TEMPORARY FENCE ........................................................................................... LF 

 

S-43 (2573) TEMPORARY EROSION CONTROL 

Temporary Erosion Control and Turf Establishment shall be performed in accordance with the 
provisions of Mn/DOT Section 2573 except as modified below: 

 

S-43.1 Perimeter Control: shall be installed prior grubbing to control sediment from leaving the 
project limits, and entering a critical resource. This work shall include furnishing, installing, 
and removing silt fence in accordance with the City of Rochester Standard Details and the 
applicable Mn/DOT Standard Specifications. 

 

S-43.2 Inlet Protection: shall be furnished and installed on all inlets discharging to surface water. 
Inlets in rough graded areas need protection to keep any sediment from being transported 
to a Water of the State, or filling up the pipes with sediment. Inlet protection is shown in the 
plans by type; see specification 3891. Devices approved by the MN/Department’s Erosion 
Control Engineering Unit and on file on the web under the Materials Engineering Section’s 
Approved Products List can be furnished as meeting this specification requirement. 

 

S-43.3 Ditch Checks: shall be furnished and installed in locations shown in the plans. Biorolls,  as 
found in City of Rochester Standard Details, shall be installed to prevent erosion. 

 

S-43.4 Temporary Rock Construction Entrance This work consists of furnishing, installing, 
maintaining, and removing temporary rock construction entrances as required by permit or 
as directed by the Engineer, with the purpose of reducing the amount of solids tracked by 
construction vehicles from the site to surfaces outside the site where runoff can carry the 
solids to stormwater discharge.  

 

Bidders are advised that payment for furnishing and installing temporary erosion control set forth in the 
foregoing area is for the initial installation and removal only. Any replacement components as may be 
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necessary to maintain the temporary erosion control devices in a functional condition, to the satisfaction 
of the Engineer, during the tenure of this Contract shall be furnished, installed, maintained, and 
removed at the Contractor’s expense. 

 

ITEM DESCRIPTION UNIT 
2573.502  SILT FENCE, TYPE MACHINE SLICED ............................................................... LF 
2573.530  STORM DRAIN INLET PROTECTION ............................................................. EACH 
2573.540  FILTER LOGS (CITY TYPE 2 DITCH CHECK) ..................................................... LF 
2573.602  TEMPORARY ROCK CONSTRUCTION ENTRANCE ..................................... EACH 
 
 

S-44 (2575) EROSION STABILIZATION MAT 

The Contractor shall furnish and install Erosion Stabilization Mat per MnDOT 2575, MnDOT 3888, and 
the following: 

 

S-44.1 Follow all manufacturer’s written recommendations for handling and installing the erosion 
stabilization mat. 

 

S-44.2 Placement of the mat, seed, fertilizer, topsoil and erosion control blanket shall take place in 
a continuous operation so as to minimize the amount of time soil is exposed. 

 
 

S-45 (2575) TURF ESTABLISHMENT 

 

2575 – Turf Establishment 

 

Section 2575 is hereby supplemented and amended by the following: 

S-45.1 All disturbed areas, including borrow areas, shall be seeded or sodded. 

 

S-45.2 MATERIALS 

 

The seed shall conform to the requirements of Specification 3876. 

Fertilizer 10-0-20 shall be spread at the rate of not less than 300 pounds per acre on areas to be 
seeded or sodded. 

 

S-45.3 CONSTRUCTION REQUIREMENTS 

 

The Contractor shall make, at no cost to the Owner, whatever arrangements may be necessary to 
insure an adequate supply of water to meet the needs of this Contract.  The Contractor shall also 
furnish all necessary hose, equipment, attachments and accessories for the adequate irrigation of 
lawns and planted areas as may be required to complete the work as specified.  Water shall be 
considered incidental to the cost of turf establishment. 
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Where the Contractor has exceeded construction limits or where, in the opinion of the Engineer, the 
Contractor has excessively damaged adjacent property due to carelessness or negligence, such areas 
shall be restored with no additional compensation therefor. 

 

S-45.4 MAINTENANCE AND ESTABLISHMENT 

 

All seeded areas shall be protected and maintained by watering, mowing and replanting as necessary 
for a minimum of 60 days after sodding or seed germination, and as much longer as is necessary to 
establish a uniform stand of the specified seed mixes and until final acceptance.  Installation and 
maintenance of temporary fence, signage, and other barricades warranted to limit pedestrian trail use 
during turf establishment is the responsibility of the Contractor. 

 

Scattered bare spots, none of which is larger than one square foot, will be allowed up to a maximum of 
3-percent of any seeded area.  Grass will be mowed whenever the grass reaches an average height 
equal or greater than three-inches to a height of 2-1/4 inches.  Should weeds become established in 
the seeded or sodded areas before final acceptance, the Contractor shall apply an appropriate 
herbicide for the weed species.  Herbicide use shall be subject to approval by the Owner. 

 

If any portion of the surface becomes gullied, trampled or otherwise damaged, including vandalism and 
neglect, after any area has been sodded or seeded, the affected portion shall be repaired to re-
establishment condition of the grade prior to sodding or seeding as originally specified.  This work shall 
include any reseeding necessary due to lack of germination. 

 

S-45.5 MEASUREMENT AND PAYMENT 

 

Measurement and payment for Item 2575.501 ‘Seeding’ shall be by the acre.  The price 
shall be full compensation for all labor, materials and costs of seeding, as specified 
including but not limited to, seeding, fertilizing, mulching, watering, repairs, reseeding and 
maintenance and establishment of the native grasses and turf. 

 

Measurement and payment for Item 2575.502 ‘Seed Mixture’ shall be by the pound.  The 
price shall be full compensation the material costs for each seed specified. 

 

Measurement and payment for Item 2575.505 ‘Sodding type Lawn’ shall be by the square 
yard.  The price shall be full compensation for all labor, materials and costs of sod 
establishment, as specified including but not limited to, installation, fertilizing, watering, 
repairs, resodding and maintenance and establishment. 

 

Measurement and payment for Item 2575.523 ‘Erosion Control Blanket Category 3’ shall be 
by the square yard.  The price shall be full compensation for all labor, materials and costs of 
the materials, installation, repairs, reseeding and maintenance.  
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ITEM DESCRIPTION UNIT 
2575.501 SEEDING .......................................................................................................  AC 
2575.502 SEED MIXTURE SPECIAL XX (Mix XX-XXX) ................................................  LB 
2575.502 SEED MIXTURE 260 .....................................................................................  LB 
2575.505 SODDING TYPE LAWN .................................................................................  SQ 
YD 
2575.523 EROSION CONTROL BLANKET CATEGORY 3 ...........................................  SQ 
YD 

 
 

S-46 (2575) EROSION STABILIZATION MAT (CELLULAR CONFINEMENT SYSTEM) 

The provisions of MnDOT 2575 are hereby modified and/or supplemented with the following: 

 

2575.1 DESCRIPTION 

A General 

This work will consist of all labor, material and equipment necessary to furnish and install 
a cellular confinement system with a topsoil crushed aggregate mulch infill material to 
support vegetative life on slope varying from 1:2 (vertical to horizontal) to 1:3 for slope 
protection as shown in the plans, as recommended by the manufacturer, as directed by 
the Engineer, and specified herein. 

 

2575.2 MATERIALS 

A Manufacturers 

The Contractor shall provide the Engineer with all relevant material and installation 
information, as described in “Submittals” section of this special provision for review and 
approval prior to installation on this Project. No compensation will be given for ordering 
and/or installing any proprietary cellular confinement system component without written 
approval from the Engineer. 

B Material Properties 

The cellular confinement system shall conform to the applicable MnDOT material specifications.  

 

B1 Sizing: 

Nominal individual cell depth shall be 6 inches. Other cellular dimensioning, 
including cell size, cell area, number of cells per section, expanded cell area, and 
weld spacing shall be per the manufacturer’s recommendations for the specific 
slope, infill material, and subgrade soil material for each application. 

 

B2 Material Properties: 

1. Material:  Virgin, non-thermally degraded, high-density polyethylene (HDPE) 
stabilized with carbon block. 

2. Polymer Density, ASTM D 1505:  0.95 – 0.965 g/cm3 (58.4 – 60.2 lb/ft3). 
3. Environmental Stress Crack Resistance, ASTM D 1603 >5,000 hours. 
4. Minimum Carbon Black Content, ASTM D 1603:  1.5 percent by weight. 
5. Nominal Sheet Thickness, ASTM D 5199:  1.25 mm (50 mils) plus 10 

percent, minus 5 percent if smooth or 1.5 mm (60 mils) plus 10 percent, 
minus 5 percent if textured. 
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6. If textured, the polyethylene strip shall be textured with a multitude of 
rhomboidal (diamond shape) indentations.  The rhomboidal indentations shall 
have a surface density of 22 to 31 per cm2 (140 to 200 per in2).  

7. Seam Peel Strength shall be according to the selected cell depth according to 
USACE Technical Report GL-86-19, Appendix A (480 pounds for cell depth 
equal to 6.0 inches). 

8. Seam Hang Strength:  102-mm (4.0-inch) weld joint supporting load of 72.5 
kg (160 pounds) for 30 days minimum or for 7 days minimum while 
undergoing temperature change from 23 degrees C (74 degrees F) to 54 
degrees C (130 degrees F) on 1-hour cycle. 

9. Color: black. 

 

B3 Anchorages and Integral Components: 

The maximum proposed design slope is not steeper than 1:2 (vertical to 
horizontal).  Depending on the selected manufacturer, the cellular confinement 
system may require anchorages, tendons, clips, keys, or other fastening 
systems. The final determination will be made upon review of the shop drawings 
submitted for approval as indicated in this section. Should it be determined that 
anchorages are needed, they shall adhere to the following requirements: 

 

1. Material with sufficient strength to support and anchor the system. 
2. Length:  Minimum of 3 times the cell depth. 

 

B4 Infill Material:  

Infill material shall be ‘topsoil,’ seed mix, and fertilizer or 3,882 Type 9 aggregate, 
mulch, mulch shall be crushed, as indicated in the drawings. 

 

B5 Other Geosynthetic Components: 

Nonwoven geotextile mat underlayment according to the requirements of 3733 
Type III. 

 

B6  Erosion Control Blanket (ECB) 

ECB shall be 3885 as indicated in the drawings) 

C Submittals 

1. Product Data:  Submit manufacturer's product data and installation instructions. 
2. Shop Drawings:  Submit manufacturer's shop drawings, indicating dimensions, cell 

depth, slope stability computations, and system components. 
3. Certificate of Compliance:  Submit manufacturer's certificate of compliance indicating 

the cellular confinement system comply with specified requirements. 
4. Warranty:  Submit manufacturer's standard warranty. 

 

D Quality Assurance 

1. Manufacturer's Field Representative Qualifications:  Experienced in cellular 
confinement system installation. 

2. Installer's Qualifications:  Experienced in cellular confinement system installation. 
3. Pre-installation Meeting:  Convene pre-installation meeting 2 weeks before start of 
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installation of the cellular confinement system. Require attendance of parties directly 
affecting work of this section, including Contractor, Engineer, installer, and 
manufacturer's representative.  Review preparation, installation, and coordination 
with other work. 

 

2575.3 CONSTRUCTION REQUIREMENTS 

 

A Delivery, Storage and Handling 

1. Delivery:  Deliver materials to site in manufacturer's original, unopened pallets 
and packaging, with labels clearly identifying product name and manufacturer. 

2. Storage:  Store materials in clean, dry area in accordance with manufacturer's 
instructions. 

3. Handling:  Protect materials during handling and installation to prevent damage. 

 

B Preparation 

1. Prepare site by removing vegetative cover, debris, and unacceptable soils from 
area where system will be installed. 

2. Replace removed soils with acceptable materials. 

3. Complete earthwork, including toe-in trenches when required for slope or 
channel lining applications. 

C Installation 

1. Install geocells in accordance with manufacturer's instructions at locations 
indicated on the drawings. 

2. Anchor geocell sections as necessary to resist sliding due to gravitational forces 
and sheet flow. 

3. Ensure top edges of adjoining cell walls are flush with each other and in proper 
alignment. 

4. Deliver infill material to geocells from top of slope or channel to bottom in 
accordance with manufacturer's instructions. 

5. Limit drop height of infill material to a maximum of 1 m (3 feet) to prevent 
damage to geocells. 

6. Overfill expanded geocell sections by 25 to 50 mm (1 to 2 inches) to allow for 
settling and compaction, when using granular infill materials. 

 

2575.4  METHOD OF MEASUREMENT 

The Department will measure bid items with square yard as the unit of measure by the square yard of 
acceptably completed, measured along the surface area of the element. 

 

2575.5  BASIS OF PAYMENT 

Payment shall be made under item 2575.604 (Erosion Stabilization Mat) at the Contract bid price per 
square yard which shall be compensation in full for all labor, materials, equipment and other incidentals 
necessary to complete the work as specified,  including, but not limited to, subgrade preparation, 
anchorages and attachments.  Infill material is paid for under topsoil and rock mulch pay items. 
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S-47  (3876) SEEDING 

The provisions of MnDOT 3876 are supplemented and/or modified with the following: 

S-47.1 The second paragraph of MnDOT 3876.1 is hereby deleted and replaced with the following: 

Pure live seed (PLS) is the percent of seed germination plus dormant and/or hard seed times 
the percent of seed purity of each species divided by 100. 

S-47.2 MnDOT 3876.2A General Requirements is hereby deleted and replaced with the following:  

A General Requirements 

All seed lots shall conform to the latest seed law of the State (Minnesota Statutes 21.80-
21.91, last revised 8/2/06), and any applicable federal regulations, including those 
governing labeling and weed seed tolerances.  Seed lots sold or offered for sale in the 
state of Minnesota are subject to inspection, sampling, and testing for verification of label 
claims and compliance with the Minnesota Seed Law by the Department of Agriculture 
(M.S. 18J.04).  Tolerances for germination and purity factors will be applied as 
established in Rules 1510.0050, 1510.0060, 1510.0070, 1510.0080, 1510.0090 and 
1510.0100 to seed lots sampled and tested by official methods.  For all seed used in 
MnDOT mixes or projects, tests for viability (including germination and TZ tests) are 
valid for 12 months from the test date, exclusive of the month the test was completed.  
Seed shall be installed while tests are still valid. 

All legume seed, including native legumes, shall have been pre inoculated with the 
proper bacterial culture for the species being inoculated and with the bacteria culture 
designed for this purpose (pre-inoculation), in the manner and within the time specified 
by the manufacturer. 

 

A1 Labeling 

Contractor shall supply seed that is labeled according to the labeling 
requirements for agricultural seed as set forth in the Minnesota Seed Law, 
section 21.82. The contractor shall supply seed that also contains the following 
information:  

a) County of genetic origin for each native component (List at least two 
counties for germplasm comprising accessions from multiple counties) 

b) PLS percent for each mix component (Purity x Total Germination and 
Hard or Dormant Seed/100) for each mix component (For PLS 
component of mix’s) 

c) Total PLS weight for the bag. The tag shall identify this as the pay item. 
(For PLS component of mix’s) 

d) Total bulk weight for the bag 

e) Area covered by the amount of seed in the bag when applied at the rate 
specified for the mix 

f) All information pertaining to individual components in a mix is required for 
all components, including those that constitute less than 5% of the total 
mix.   

Tags must not be hand written. If any of the above mentioned information is not 
included on the tag the material will be subject to specification 1503.  When 
multiple bags are required to keep certain species or groups of species separate 
for the purpose of seeding those bags may be placed inside of a larger bag as 
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long as each bag is labeled separately and the outer bag is labeled with the 
name of the mix. 

Each package of seed must include a “Certified Vendor” tag that is issued by 
MnDOT Erosion Control unit.  This will indicate that the seed has come from a 
MnDOT Approved Seed Vendor as described in 3876.3. 

 

A2 Seed Cleaning 

Contractor shall use seed that has been cleaned to an extent sufficient to allow 
its passage through appropriate seeding equipment.  Seed of introduced species 
must be suitable for use in conventional seeders.  Seed of native species must 
be suitable for use in native seed drills without plugging up the boxes, drop 
tubes, or planting units of the seed drills. Contractor shall not use seed that has 
been conditioned so much that it suffers reduced viability as a result. 

 

A3 Substitutions 

Alternate species or germplasm may only be used by requesting permission from 
the Office of Environmental Services Turf and Erosion Control Engineering Unit.  
Requests for permission must include written proof from three potential suppliers 
that the specified germplasm is not available.  Approved substitutions will be 
named in a memo at the time they are approved.  All currently approved 
substitutions will be posted on the Office of Environmental Services Erosion 
Control Unit website. Use of germplasm not listed herein will be considered 
unacceptable and will be subject to 1503.   

 

A4 Requirements for seed of native species 

Contractor shall supply and plant all seed in the native mixes as pure live seed 
(PLS).  This includes the cover crop, grass, sedge, and forb components.  All 
seed in the cover crop component of mixes in the native series must be certified 
by the Minnesota Crop Improvement Association (MCIA) or the appropriate seed 
certifying agency in the seed’s state of origin, if other than Minnesota.   

 

All native seed used in mixes in the native series shall be certified by the 
Minnesota Crop Improvement Association (MCIA) in the Source Identified class.  
The genetic origin for this seed shall be within Minnesota or eastern North 
Dakota, eastern South Dakota, northern Iowa, or western Wisconsin. 

 

Source Identified seed shall be accompanied by the appropriate quality mark 
documentation from the MCIA, in the form of a MCIA-labeled yellow tag or 
certification certificate.  County of genetic origin shall be clearly identified on the 
seed label for all native seed.  Selected class and Tested class germplasm of 
native species listed in Table 3876-1 located on the website of the Office of 
Environmental Services Erosion Control unit may be used in 100 and 200 series 
seed mixtures.   

 

If a specified species or germplasm is not available, substitutions will be granted 
for native seed in the 300 series mixes according to the following order of 
preference:  
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1) First preference, MCIA certified Source Identified class with a genetic 
origin in Minnesota or eastern North Dakota, eastern South Dakota, 
northern Iowa, or western Wisconsin 

2) Second Preference: Source Identified seed certified by a seed certifying 
agency other than MCIA but with a genetic origin in Minnesota or eastern 
North Dakota, eastern South Dakota, northern Iowa, or western 
Wisconsin 

3) Third Preference: Certified seed of varieties/germplasm listed in Table 
3876-1.   

4) Fourth Preference: Wild Type from Minnesota or eastern North Dakota, 
eastern South Dakota, northern Iowa, or western Wisconsin.  Wild type 
seed is defined as seed of a local or regional ecotype that has originated 
from remnant native stands and that has not undergone any intentional 
selection process. 

 

S-47.3 MnDOT Table 3876-1 is hereby deleted and replaced with the following: 



 Department of Public Works 
 201 4

th
 Street SE, Room 108 

 Rochester, MN 55904-3740 
 (507) 328-2400  

Division S 

Page 56 of 58 

 

TABLE 3876-1 

NATIVE GRASSES 

SEED COUNTS AND ACCEPTABLE GERMPLASM 

Trade Name Scientific Name+ Acceptable 
Varieties/Germplasm* 

Seeds Per 
Pound 

Big Bluestem Andropogon gerardi Bonilla, Bison 131,200 

Sideoats Grama Bouteloua curtipendula   96,000 

Blue Grama Bouteloua gracilis   640,000 

Fringed Brome Bromus ciliatus   160,000 

Kalm’s Brome Bromus kalmii   128,000 

Hairy wood chess Bromus purgans   121,600 

Buffalo grass Buchloe dactyloides   51,200 

Blue-joint grass Calamagrostis Canadensis   3,360,000 

Bottle Brush Sedge Carex comosa   384,000 

Tussock Sedge Carex stricta   848,000 

Fox Sedge Carex vulpinoidea   1,440,000 

Canada Wild Rye Elymus canadensis Mandan 67,200 

Bottle brush grass Elymus hystrix   75,200 

Slender Wheat Grass Elymus trachycaulus Revenue 135,000 

Virginia Wild Rye Elymus virginicus   62,400 

Western Wheat Grass Elytrigia smithii   113,600 

Reed Manna Grass Glyceria grandis   1,280,000 

Fowl Manna Grass Glyceria striata   2,560,000 

Common rush Juncus effusus   16,000,000 

June Grass Koeleria macrantha   2,400,000 

Switch Grass Panicum virgatum Forestburg, Dacotah 224,000 

Fowl Bluegrass Poa palustris   2,080,000 

Canada Bluegrass Poa compressa   2,400,000 

Little Bluestem Schizachyrium scoparium Itasca Germplasm 140,800 

Green Bulrush Scirpus atrovirens   2,240,000 

Wool-grass Scirpus cyperinus   2,880,000 

Soft-stem Bulrush Scirpus validus   496,000 

Indian Grass Sorghastrum nutans Tomahawk 132,800 

Prairie Cordgrass Spartina pectinata Red River Germplasm 105,600 

Rough Dropseed Sporobolus asper   480,000 

Sand Dropseed Sporobolus cryptandrus   3,200,000 

Prairie Dropseed Sporobolus heterolepsis   224,000 

Green Needle Grass Stipa viridula   120,000 

* Varieties listed are approved for use in 100 and 200 series mixes.  Their substitution for MCIA Source 
Identified seed in 300 series mixes is only allowed upon satisfaction of the requirements of  3876.2 A5.  When 
multiple varieties are listed for a single species, they are listed in order of preference.   

S-47.4 Delete MnDOT 3876.2B Requirements for Native Grasses, Sedges, Rushes (label and 
paragraphs) and replace with:   

B Requirements for Native Grasses, Sedges, and Rushes ............. Table 3876-1 

(Keep table 3876-1) 
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S-47.5 Delete MnDOT 3876.2E Requirements for Native Forbs (Wildflowers):  (label and 
paragraphs) and replace with:  

E Requirements for Native Forbs (Wildflowers) .................. Table 3876-4 

(Keep table 3876-4) 

 

S-47.6 The 300 series mixes from MnDOT Table 3876-5 are hereby deleted and replaced 
with the following: 

 

33-261 Stormwater South & West 
 

Common Name 
 

Scientific Name Rate 
(kg/ha) 

Rate 
(lb/ac) 

% of Mix 
(% by wt) 

Seeds/ 
sq ft 

big bluestem Andropogon gerardii 2.24 2.00 5.72% 7.35 
fringed brome Bromus ciliatus 2.24 2.00 5.73% 8.10 
bluejoint Calamagrostis canadensis 0.07 0.06 0.18% 6.40 
slender wheatgrass Elymus trachycaulus 1.12 1.00 2.85% 2.53 
Virginia wild rye Elymus virginicus 1.68 1.50 4.28% 2.31 
switchgrass Panicum virgatum 0.43 0.38 1.07% 1.93 
fowl bluegrass Poa palustris 1.19 1.06 3.03% 50.70 
Indian grass Sorghastrum nutans 0.13 0.12 0.36% 0.55 
prairie cordgrass Spartina pectinata 0.43 0.38 1.07% 0.91 

 Total Grasses 9.53 8.50 24.29% 80.78 
awl-fruited sedge Carex stipata 0.28 0.25 0.71% 3.10 
dark green bulrush Scirpus atrovirens 0.21 0.19 0.54% 31.70 
woolgrass Scirpus cyperinus 0.07 0.06 0.18% 39.00 

 Total Sedges and Rushes 0.56 0.50 1.43% 73.80 
Canada anemone Anemone canadensis 0.08 0.07 0.19% 0.20 
marsh milkweed Asclepias incarnata 0.12 0.11 0.32% 0.20 
leafy beggarticks Bidens frondosa 0.12 0.11 0.31% 0.20 
flat-topped aster Doellingeria umbellata 0.07 0.06 0.17% 1.50 
spotted Joe pye weed Eutrochium maculatum 0.07 0.06 0.18% 2.19 
autumn sneezeweed Helenium autumnale 0.15 0.13 0.36% 5.97 
obedient plant Physostegia virginiana 0.08 0.07 0.21% 0.30 
tall coneflower Rudbeckia laciniata 0.08 0.07 0.21% 0.37 
New England aster Symphyotrichum novae-angliae 0.08 0.07 0.19% 1.56 
blue vervain Verbena hastata 0.06 0.05 0.15% 1.85 
golden alexanders Zizia aurea 0.22 0.20 0.56% 0.79 

 Total Forbs 1.12 1.00 2.85% 15.13 
Oats or winter wheat (see 
note at beginning of list for 
recommended dates) 

  
28.02 

 
25.00 

 
71.43% 

 
11.14 

 Total Cover Crop 28.02 25.00 71.43% 11.14 

 Totals: 39.23 35.00 100.00% 180.85 
Purpose: Stormwater pond edges, temporarily flooded dry ponds, and temporarily 

flooded ditch bottoms. 

Planting Area: Tallgrass Aspen Parklands, Prairie Parkland, and Eastern Broadleaf Forest 
Provinces.  MnDOT Districts 2(west), 3B, 4, Metro, 6, 7 & 8. 
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36-211 Woodland Edge South & West 
 

Common Name 
 

Scientific Name Rate 
(kg/ha) 

Rate 
(lb/ac) 

% of Mix 
(% by wt) 

Seeds/ 
sq ft 

big bluestem Andropogon gerardii 1.12 1.00 2.90% 3.68 
side-oats grama Bouteloua curtipendula 1.12 1.00 2.89% 2.20 
kalm's brome Bromus kalmii 1.68 1.50 4.34% 4.40 
nodding wild rye Elymus canadensis 1.40 1.25 3.61% 2.38 
bottlebrush grass Elymus hystrix 0.36 0.32 0.91% 0.88 
slender wheatgrass Elymus trachycaulus 1.40 1.25 3.64% 3.18 
switchgrass Panicum virgatum 0.07 0.06 0.17% 0.30 
little bluestem Schizachyrium scoparium 0.69 0.62 1.79% 3.40 
Indian grass Sorghastrum nutans 1.12 1.00 2.89% 4.40 

 Total Grasses 8.97 8.00 23.14% 24.82 
common yarrow Achillea millefolium 0.03 0.03 0.09% 2.00 
blue giant hyssop Agastache foeniculum 0.11 0.10 0.28% 3.20 
white snakeroot Ageratina altissima 0.03 0.03 0.09% 1.70 
white prairie clover Dalea candida 0.19 0.17 0.50% 1.20 
Canada tick trefoil Desmodium canadense 0.16 0.14 0.42% 0.29 
ox-eye Heliopsis helianthoides 0.15 0.13 0.38% 0.30 
wild bergamot Monarda fistulosa 0.07 0.06 0.18% 1.60 
stiff goldenrod Oligoneuron rigidum 0.07 0.06 0.17% 0.90 
Clayton's sweet cicely Osmorhiza claytonii 0.07 0.06 0.17% 0.06 
smooth wild rose Rosa blanda 0.07 0.06 0.17% 0.06 
black-eyed susan Rudbeckia hirta 0.20 0.18 0.52% 6.10 
Lance-leaved Figwort Scrophularia lanceolata 0.06 0.05 0.14% 3.20 
zigzag goldenrod Solidago flexicaulis 0.02 0.02 0.05% 0.50 
showy goldenrod Solidago speciosa 0.07 0.06 0.18% 1.80 
smooth aster Symphyotrichum laeve 0.07 0.06 0.19% 1.30 
American vetch Vicia americana 0.20 0.18 0.52% 0.14 
golden alexanders Zizia aurea 0.12 0.11 0.33% 0.46 

 Total Forbs 1.68 1.50 4.38% 24.80 
Oats or winter wheat (see note at 
beginning of list for 
recommended dates) 

  
28.02 

 
25.00 

 
72.48% 

 
11.14 

 Total Cover Crop 28.02 25.00 72.48% 11.14 

 Totals: 38.67 34.50 100.00% 60.75 
Purpose: Partly shaded grassland planting for native roadsides, reclamation, etc. 

Planting Area: Tallgrass Aspen Parklands, Prairie Parkland, and Eastern Broadleaf Forest 

Provinces.  MnDOT Districts 2(west), 3B, 4, Metro, 6, 7 & 8. 
 
 

S-48  (3877) TOPSOIL BORROW 

Topsoil Borrow shall be in accordance with the provisions of Mn/DOT Section 3138 except as modified 
below: 

Acceptance requirements will be based on the approval of the Engineer, and not by Table 3877-
1 or 3877-2. 

 

. 
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STORM WATER POLLUTION PREVENTION PLAN (SWPPP) 

STORMWATER POLLUTION PREVENTION PLAN 

 

FOR 

 

 

 

 
CITY PROJECT NO.  SWM-8-05  J NO. (J-6543)  

STATE PROJECT NO.     

MINNESOTA PROJECT NO.    

LOCATION: Baihly Woodlands Subdivision, ROCHESTER, MN 

TYPE OF WORK Storm Sewer Installation, Ravine Stabilization, Basin Grading and Outlet 

Control Structure Reconstruction 

LENGTH  n/a MILES   

 COMPLETION DATE:  April 1, 2013  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

To comply with the General Stormwater Permit for Construction Activity (MN R100001) 
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Storm Water Pollution Prevention Plan Contacts 

 

CONTACT INFORMATION  

Owner of the Site  

Business of Firm Name  

City of Rochester 
Contact Last Name      First Name  

Crawford, Matt 
E-mail  

mcrawford@rochestermn.gov  
Telephone (include area 
code)  

507-328-2411 

Mailing Address  

 201 4th Street SE, Rm 108 
City  

Rochester  
State   Zip Code  

 MN, 55904 

Alternate Contact- Last Name, First 
Name,  Title  

Nelson, Doug, Manager of 
Engineering 

E-mail  

dnelson@rochestermn.gov 
Telephone (include area 
code)  

 507-328-2423 

Contractor (Person who will oversee implementation of the SWPPP)  

Business of Firm Name  
 

Last Name   First Name  Title  

 
E-mail  

  
Telephone (include area 
code)  

 

Mailing Address  

 
City  

 
State   Zip Code  

 

Alternate Contact Last Name      First 
Name  

 

E-mail  
 

Telephone (include area 
code)  
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FIGURE 1 – PROJECT LOCATION QUADRANGLE MAP 
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FIGURE 2 –OLMSTED COUNTY GEOLOGIC ATLAS SOIL TYPES MAP 
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CONSTRUCTION PROJECT INFORMATION (III.A) 

Describe the construction activity (what will be built, general timeline, etc.)   

 

The project includes reconstructing three pond outlet structures, installation of storm sewer, and ravine 
stabilization.   

 

 

Describe soil types found at the project.  

 

The NRCS Soil Survey for Olmsted County lists soil types in this area as Timula silt loam, Lindstrom 
silt loam, and Mt. Carrol silt loam.  All of these soils belong to Hydrologic Soil Group B.  There was 
also an import of soil to this area to construct the berm for the dry ponds. 

Describe watershed/drainage areas found at the project.  
 

The project area drains to through three ponds within the Bahly Woodlands Subdivision, eventually 
connecting to storm sewer which ultimately flows to the South Fork of the Zumbro River. 

Project Size (number of acres to be disturbed)  

5.2 acres 

Cumulative Impervious Surface  

Existing area of impervious surface _______0.1__________ (to the nearest quarter acre)  

Post construction area of impervious surface _____0.10 ________ (to the nearest quarter acre)  

Receiving Waters  
Name of Water 
Body  

Type (ditch, pond, wetland, lake, 

stream, river)  
Special Water?  
(See Stormwater 
Permit Appendix A)  

Impaired Water?** (See Stormwater Permit 

Appendix A)  

South Fork of 

the Zumbro 

River  

 River  Yes  X No    

    

      

*Water Body ID might not be available for all water bodies. Use the Special and Impaired Waters Search Tool at: 
www.pca.state.mn.us/water/stormwater/stormwater-c.html  
** Impaired water for the following pollutant(s) or stressor(s): phosphorus, turbidity, dissolved oxygen, or biotic 
impairment  

 

http://www.pca.state.mn.us/water/stormwater/stormwater-c.html
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GENERAL SITE INFORMATION (III.A) 

Describe the location and type of all temporary and permanent erosion prevention and sediment control BMPs. 
Include the timing for installation and procedures used to establish additional temporary BMPs as necessary. 
(III.A.4.a)  

Silt fence, inlet protection and rock construction entrances will be placed at the beginning of 
construction operations.  The dry ponds will be used to provide sedimentation of stormwater. 

 

Erosion control blanket, erosion stabilization mats, and sod will be used for permanent erosion 
prevention. 

 

Estimated quantities for erosion and sediment control  BMPs are as follows : 
 

Random Riprap Class III 35 CY 

Silt Fence, Type Machine Sliced 600 LF 

Storm Drain Inlet Protection 9 EACH 

Temporary Ditch Checks Type 2 140 LF 

Temporary Rock Construction Entrance 4 EACH 

Sodding Type Lawn 1932 SY 

Erosion Control Blanket Category 3 6251 SY 

Erosion Stabilization Mat Class 2 198 CY 

 
 
Refer to the plans for the following features (III.A.3.b – f):  
 • Existing and final grades, including dividing lines and direction of flow for all pre and post-construction 
stormwater runoff drainage areas located within the project limits.    

 Existing contours are shown on the plans. 
 • Locations of impervious surfaces and soil types.  

There are no proposed impervious surfaces associated with this project.  Existing 
roadways and residences are shown on the plans. 

 • Locations of areas not to be disturbed.    

The construction limits are shown on the plans. 
 • Location of areas of phased construction.   

There are no requirements for phased construction associated with this project. 
 • All surface waters and existing wetlands within 1-mile from the project boundaries that will receive 
stormwater runoff from the site (identifiable on maps such as USGS 7.5 minute quadrangle maps). Where surface 
waters receiving runoff associated with construction activity will not fit on the plan sheet, they must be identified 
with an arrow, indicating both direction and distance to the surface water.   

The project drains to a storm sewer system that ultimately flows to the South Fork of the 
Zumbro River. 

 • Methods to be used for final stabilization of all exposed soil areas. 

See the Turf Establishment/Restoration Plan 

  
 
 

Were stormwater mitigation measures required as the result of an environmental, archaeological, or other 
required local, state, or federal review of the project?  If yes, describe how these measures were addressed in the 
SWPPP.  (III.A.6.)  

No. 
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Is the project located in a karst area such that additional measures would be necessary to protect drinking water 
supply management areas as described in Minn. R. chapters 7050 and 7060?  If yes, describe the additional 
measures to be used.  (III.A.7.)  

No. 
Does the site discharge to a calcareous fen listed in Minn. R. 7050.0180, subp. 6.b.? If yes, a letter of approval 
from the Minnesota Department of Natural Resources must be obtained prior to application for this permit. (Part I 
B.6 and Part III.A.8)  

No. 
Does the site discharge to a water that is listed as impaired for the following pollutant(s) or stressor(s): 
phosphorus, turbidity, dissolved oxygen or biotic impairment?  Use the Special and Impaired Waters Search Tool 
at: www.pca.state.mn.us/water/stormwater/stormwater-c.html.  If no, skip to next box.  

Does the Impaired water have an approved TMDL with an Approved Waste Load Allocation for construction 
activity? If yes:  

 a. List the receiving water, the areas of the site discharging to it, and the pollutant(s) identified in the 
TMDL  
 b. List the BMPs and any other specific construction stormwater related implementation activities 
identified in the TMDL.  
If the site has a discharge point within one mile of the impaired water and the water flows to the impaired water 
but no specific BMPs for construction are identified in the TMDL, the additional BMPs in Appendix A (C.1 and C.2) 
must be added to the SWPPP and implemented. (III.A.7). The additional BMPs only apply to those portions of the 
project that drain to one of the identified discharge points.  
 

Yes 

 

TRAINING (III.A) 

Training is required for all permitted projects after February 1, 2010. It must be provided by entities with expertise 
in erosion prevention, sediment control or permanent stormwater management. Training must be focused on the 
individual’s job duties as they relate to the permit requirements (Part III.A.2).  Who must be trained?    

  Individual(s) preparing the SWPPP for the project  

  Individual(s) overseeing the implementation of, revising and amending the SWPPP and individuals 
performing inspections required by the permit  

  Individuals performing or supervising the installation, maintenance or repair of BMPs   

Names of the personnel trained; dates of training; name of instructor(s) and entity  

providing training; content of training course or workshop (including number of hours of training) 

 

Part III A 2 (c) Training documentation: Names and certification of the personnel associated with 
the project through the University of Minnesota, Minnesota Erosion Control Association, 

ED 3001 Design of Construction Stormwater Pollution Prevention Plans. This two-day course is 
for personnel involved with the design of construction stormwater pollution prevention plans. 

Name  Company Expire Date 

Horstmann, Al  City of Rochester May 31, 2013 

Kelm, Russ  City of Rochester May 31, 2013 

   

EM 2001 Construction Site Management. This two-day course is designed for those who supervise, 
run, or direct construction site operations, grading work, culvert replacement work, and bridge 
construction work. 

http://www.pca.state.mn.us/water/stormwater/stormwater-c.html
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Name  Company Expire Date 

Dwyer, Dave City of Rochester May 31, 2012 

Klein, Tim City of Rochester May 31, 2012 

Lucas, Dave City of Rochester May 31, 2011 

Moore, David City of Rochester May 31, 2013 

Szuberski, Steve City of Rochester May 31, 2012 

   

Certified Professional in Erosion and Sediment Control. A CPESC is a recognized specialist in soil 
erosion and sediment control. CPESCs have educational training, demonstrated expertise, experience 
in controlling erosion and sedimentation, and meet certification standards, exam given through 
EnviroCert International, Inc 

Name  Company Cert Date 

Kraszewski, Mike City of Rochester Mar 21, 2009 

   
 

 

SELECTION OF A PERMANENT STORMWATER MANAGEMENT SYSTEM (III.C) 

Will the project create a new cumulative impervious surface greater than or equal to one acre?  Yes  X No  

If yes, a water quality volume of ½ inch of runoff from this area must be treated before leaving the site or entering 
surface waters (1 inch if discharging to special waters).  

N/A 

Describe which method will be used to treat runoff from the new impervious surfaces created by the project (III.C):  

 • Wet sedimentation basin  

 • Infiltration/Filtration  

 • Regional ponds  

 • Combination of practices  

Include all calculations and design information for the method selected. See Part III.C of the permit for specific 
requirements associated with each method.  

  

N/A 

 

If it is not feasible to meet the treatment requirement for the water quality volume, describe why. This can include 
proximity to bedrock or road projects where the lack of right of way precludes the installation of any permanent 
stormwater management practices. Describe what other treatment, such as grasses swales, smaller ponds, or grit 
chambers, will be implemented to treat runoff prior to discharge to surface waters. (III.C)  

 

N/A 

If proposing an alternative method to treat runoff from the new impervious surfaces, describe how this alternative 
will achieve approximately 80% removal of total suspended solids on an annual average basis (III.C.5). NOTE: If 
proposing an alternative method, you must submit your SWPPP to MPCA at least 90 days prior to the starting 
date of the construction activity.  
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N/A 

 

 

RECORDS RETENTION (III.D)  

Describe your record retention procedures (must be kept at the site) (III.D). Records must include:  

 • Copy of SWPPP and any changes  
 • Training documentation (III.A.2.)  
 • Inspection and maintenance records  
 • Permanent operation and maintenance agreements  
 • Calculations for the design of temporary and permanent stormwater management systems.  

An inspection log will be kept on-site and will include the results of all inspections. The schedule for the 
inspections is a minimum of once every 7 days and within 24 hours of a rainfall exceeding 0.5” in 24 
hours.  

 

EROSION PREVENTION PRACTICES (IV.B) 

Describe construction phasing, vegetative buffer strips, horizontal slope grading, and other construction practices 
to minimize erosion.  Delineate areas not to be disturbed (e.g., with flags, stakes, signs, silt fence, etc.) before 
work begins.  

 

See Construction Erosion Control/Turf Establishment Plans. All disturbed soils will be sodder or seeded 
and covered with erosion control blanket within 7 days as per NPDES Permit Appendix A Section C.1. 

 

Describe temporary erosion protection or permanent cover used for exposed soil. All exposed soil 
areas must be stabilized as soon as possible but in no case later than 14 days after the construction 
activity in that portion of the site has temporarily or permanently (part IV.B.2)    

  

All disturbed soils will be sodded or seeded, and covered with erosion control blanket within 7 days.   

  

For drainage or diversion ditches, describe practices to stabilize the normal wetted perimeter within 200 lineal feet 
of the property edge or point of discharge to surface water. The remaining portions of the temporary or permanent 
ditch or swale must be stabilized within 14 days after connecting to surface waters and construction in that portion 
of the ditch has temporarily or permanently ceased. 

 

The project includes stabilizing ditches with riprap, or erosion stabilization mat, or erosion control 
blanket. 

Describe other erosion prevention practices (list and describe).  
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SEDIMENT CONTROL PRACTICES (IV.C)  

Describe sediment control practices used to minimize sediments from entering surface waters, including curb and 
gutter systems and storm drain inlets. At a minimum, these sediment control practices must include:  

 • Sediment controls for temporary or permanent drainage ditches and sediment basins that are designed 
as part of a treatment system   

 • Installation of check dams or other grade control practice to ensure sheet flow and prevent rills (for slope 
lengths greater than 75 feet with a grade of 3:1 or steeper).  

 • Sediment control practices on all down gradient perimeters prior to land disturbing activities.    

 • Storm drain inlet protection for all inlets.  

 • Silt fencing or other sediment control surrounding temporary soil stockpiles.   

 • Minimize vehicle tracking of sediments (e.g., stone pads, concrete or steel wash racks, or equivalent 
systems).    

 • Street sweeping of tracked sediment.    

 • Temporary sedimentation basins (see Part III.B).  

 

Biorolls will provide sedimentation along the ravines.  Silt fence will be installed to control sediment 
along the access.  Inlet protection will control sediment at structures. A stabilized vehicle entrance will 
be constructed as shown on plans. Vegetation restoration and sodding will stabilize soils surfaces. 

Timing: 

1. Install silt fence prior to clear and grub operations. 

2. Install inlet protection. 

3. Water for dust control as needed. 

4. Install permanent turf establishment within 7 days of end of grading operations. 

5. Inform abutting property owners of care for permanent turf establishment. 

 

DEWATERING AND BASIN DRAINING (IV.D)  

 

If yes, describe BMPs used so the discharge does not adversely affect the receiving water or downstream 
landowners.  

The project will not include dewatering for the entire project. The Contractor shall be responsible for 
obtaining a Water Appropriation Permit from the Department of Natural Resources (DNR) if necessary. 
The Contractor will also be responsible for obtaining all other necessary permits and approvals, as well 
as all fees and documentation associated with the permits. 

 

Additional BMPs for Special Waters and Discharges to Wetlands (Appendix A, Parts C and D)  

Special Waters  

If proximity to bedrock or road projects where the lack of right of way precludes the installation of any of the 
permanent stormwater management practices, then other treatment such as grassed swales, smaller ponds, or 
grit chambers is required prior to discharge to surface waters. Describe what other treatment will be provided.  
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Describe erosion and sediment controls for exposed soil areas with a continuous positive slope to a special 
waters, and temporary sediment basins for areas that drain 5 or more acres disturbed at one time.   

  

Describe the undisturbed buffer zone to be used (not less than 100 linear feet from the special water).  

  

Describe how the permanent stormwater management system will ensure that the pre and post project runoff rate 
and volume from the 1, and 2-year 24-hour precipitation events remains the same.  

 

Describe how the permanent stormwater management system will minimize any increase in the temperature of 
trout stream receiving waters resulting in the 1, and 2-year 24-hour precipitation events.  

  

Wetlands. Does your project discharge stormwater with the potential for significant adverse impacts to a wetland (e.g., 

conversion of a natural wetland to a stormwater pond)?  Yes  X No  

 

 

INSPECTIONS AND MAINTENANCE (IV.E) 

Describe procedures to routinely inspect the construction site:  

 • Once every seven (7) days during active construction and,  

 • Within 24 hours after a rainfall event greater than 0.5 inches in 24 hours, and within seven (7) 
days after that.  

 

Inspections must include stabilized areas, erosion prevention and sediment control BMPs, and 
infiltration areas.  

  

Inspection and maintenance practices: 

In addition to complying with the requirements of the NPDES permit, the Erosion Control (EC) 
Supervisor shall inspect erosion control measures on a weekly basis and after each 1/2” rain event.  
Inspections are required to be documented by the EC Supervisor.  The City of Rochester shall create a 
job/permit on a website provided by the City (PermiTrack).  Further, the City will provide the EC 
Supervisor with a permit number and access code for the job on the website.   

 

The EC Supervisor shall: 

a. Within ten (10) working days of receipt of the permit number and access code, enter the website 
and create a list of site erosion control practices that are proposed on the approved plan. 

b. Within ten (10) working days of actual start of work – enter the website and document that the 
practices that have been installed in accordance with the approved plan. 

c. Provide weekly and event driven erosion inspection documentation of the condition of the 
practices and note any repairs needed and actions taken. 

d. Within ten (10) working days of completion of the project, enter the project and note that the 
project has been terminated and a notice of termination (NOT) has been submitted to the 
Minnesota Pollution Control Agency. 

e. Upon written or verbal notice by an agent at the City of Rochester to the supervisor or the 
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supervisor’s designated representative regarding an erosion control action or repair needed to 
bring the site into compliance the supervisor shall have not less than 24 nor more than 72 hours 
to bring the project site into compliance and document those actions on the website.  The time 
allotted to bring the site into compliance shall be noted on the notice.  

 

 

POLLUTION PREVENTION MANAGEMENT MEASURES (IV.F) 

Describe practices to properly manage and dispose of solid waste, including trash (IV.F.1)  

  

As per NPDES Permit Part IV.F.1 all collected sediment, asphalt and concrete millings, floating debris, 
paper, plastic, fabric, construction and demolition debris and other wastes will be disposed properly and 
comply with MPCA disposal requirements and Mn/DOT Specification 1717.A4.  

Described practices to properly manage hazardous materials (IV.F.2).  

 

As per NPDES Permit Part IV.F.2 Oil, gasoline, paint and any hazardous substances must be properly 
stored, including secondary containment, to prevent spills, leaks or other discharge.  Restricted access 
to storage areas must be provided to prevent vandalism.  Storage and disposal of hazardous waste 
must be in compliance with MPCA regulations. 

Describe practices for external washing of trucks and other construction vehicles (IV.F.3)  

  

As per NPDES Permit Part IV.F.3 External washing of trucks and other construction vehicles must be 
limited to a defined area of the site.  Runoff must be contained and waste properly disposed of.  No 
engine degreasing is allowed on site. 

Describe how are you going to provide a safe, leak proof, concrete washout on site (IV.F.4):  

To be completed by contractor. Or follow: 

1. External washing of trucks and construction vehicles will be limited to a defined staging 
area.  Runoff will be contained and properly disposed of. 

2. Engine degreasing is not allowed on site. 
3. Concrete trucks are to wash out or discharge surplus concrete or drum wash water 

within a designated location away from stormwater drains and waterways. 

Describe your spill prevention plan.  

  

 To be completed by contractor. 

Describe measures to address sanitary and septic waste.  

Sanitary and septic waste disposal will comply with the MPCA Septage Management Guidelines 
incorporating 40 CFR part 503. 

FINAL STABILIZATION (IV.G) 

Describe how you will achieve final stabilization of the site (IV.G).   

See Erosion Control/Turf Establishment Plan sheets.  Final stabilization will be achieved by sodding or 
seeding and covering with erosion control blanket.  In ditch areas riprap or erosion stabilization mats 
will be installed to promote stabilization. 

All soil disturbing activities at the site have been completed and all soils must be stabilized by a uniform 
perennial vegetative cover with a density of 70% over the entire pervious surface area, or other 
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equivalent means necessary to prevent soil failure under erosive conditions. All sediment must be 
removed from conveyance systems and ditches must be stabilized with permanent cover. 

Prior to submission of the Notice of Termination (NOT), all temporary synthetic and structural erosion 
prevention and sediment control BMPs (such as silt fence) must be removed on the portions of the site 
for which the Permittee is responsible. BMPs designed to decompose on site (such as some compost 
logs) may be left in place. 
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PERMIT TRANSFER FORM  
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ATTACHMENTS TO THE SPECIAL PROVISIONS 
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NPDES PERMIT APPLICATION 

 

Complete your application online!  

Application for General Stormwater Permit 
for Construction Activity (MN R100001) 
National Pollutant Discharge Elimination System 
 / State Disposal System (NPDES/SDS) 

Please submit to: Minnesota Pollution Control Agency 

 Construction Stormwater Permit Program 

 520 Lafayette Road North, St. Paul, MN 55155-4194 
PLEASE READ: This form is for new permit applications only. Use the Notice of Termination/Permit Modification 
form to transfer permit coverage for a project or a portion of a project to a new owner/contractor. Forms are 
available at the MPCA’s Construction Stormwater Web site: www.pca.state.mn.us/water/stormwater/stormwater-
c.html. Complete your application online! 

Please refer to the application instructions and the NPDES/SDS General Stormwater Permit for Construction 
Activity (MN R100001) as you complete this form. Brackets ‘[ ]’ refer to specific parts of the permit. For 
assistance, call the Stormwater Program at 651-757-2119 or toll-free at 800-657-3804. 

Are you ready to apply? 

1. Stormwater Pollution Prevention Plan (SWPPP) 

a. Has a Stormwater Pollution Prevention Plan been developed for this project and 
incorporated into the project’s plans and specifications [Part III.A] 

 Yes  No 

b. If an environmental review was required for this project or a common plan of 
development or sale that includes this project, has the environmental review been completed 
and all stormwater mitigative requirements been incorporated in the SWPPP as required in 
Part III.A.6 of the permit?   

 Yes  No
  NA 

2. Discharges to Special or Impaired Waters  

a. If any portion of the project has a discharge point within 1 mile of a special water or a 
water that is impaired for sediment or a sediment related parameter (see Appendix A.B), does 
the SWPPP contain the additional requirements found in Appendix A, Part A-C? If the project 
does not have a discharge point within 1 mile of a special water or a water that is impaired for 
sediment or a sediment related parameter of the permit indicate “NA” 

 Yes  No
  NA 

b. If this project is discharging to a Calcareous fen, has an approval letter been obtained 
from the DNR as required in Part III.A.8 of the permit? 

 Yes  No
  NA 

STOP if you responded ‘No’ to any question above. A SWPPP must be developed prior to submitting a permit 
application. Complete the above requirements and check ‘Yes’ before submitting this application. Continue if you 
responded ‘Yes’ or ‘NA’ to all questions above. 

3. Additional Application Review: 

a. Will the project include alternative treatment methods? [Part III.C.5] If yes, this 
application and the alternative treatment plans must be submitted a minimum of 90 days 
before construction starts. 

 Yes  No 

b. If yes, are the plans attached?  Yes  No 

c. Will the project disturb 50 acres? AND Is there a discharge point within one mile of an 
impaired or special water whose discharge may reach an impaired or special water listed in 
Appendix A of the permit? [Part II.B.1.b] If yes, this application and the SWPPP must be 

 Yes  No 

https://netweb.pca.state.mn.us/public/welcome.aspx
http://www.pca.state.mn.us/water/stormwater/stormwater-c.html#forms
http://www.pca.state.mn.us/water/stormwater/stormwater-c.html
http://www.pca.state.mn.us/water/stormwater/stormwater-c.html
https://netweb.pca.state.mn.us/public/welcome.aspx
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submitted a minimum of 30 days before construction starts. 

d. If ‘Yes,’ is the SWPPP attached?  Yes  No 

4. Application Fee: 

Is the required $400 Application Fee (payable to the MPCA) enclosed?  Yes 

 

Construction Activity Information 

5. Project 
name: Baihly Woodlands Development  - Storm Sewer/Pond/Ravine Improvements 

6. Project location: 

a. Briefly describe where the construction activity occurs 
(For example: “Intersection of 45th St. and Irving Ave.”) Include 
address if available: Salem Road/Fox Valley Drives 

b. All cities where project will occur: Rochester 

c. All counties where project will occur: Olmsted 

d. All townships where project will occur:       

e. Project ZIP Code:       

f. Latitude and longitude of approximate centroid of project: 

Latitude:     .          ○ N (decimal) 
Preferred 

Longitude:     .          ○ W (decimal) 
Preferred 

 4 4 ○ 0 0 ‘ 3 3 N (degrees, 
minutes, 
seconds) 

 9 2 ○ 2 9 ‘ 1 9 W (degrees, 
minutes, 
seconds) 

g. Method used to collect latitude and longitude: 

 GPS   

 USGS Topographic map — Map scale: 2000  

 Other 

7. Project size: 

Number of acres to be disturbed to the 
nearest quarter acre: 5.2  

8. Project map: 

A map must be included with the application for all projects disturbing 50 acres or more. Is a 
project map included? 

 Yes  No 

9. Project type: 

 Residential 

 Commercial / Industrial 

 Road construction 

 Residential / Road construction 

 Commercial / Road construction 

 Commercial / Residential / Road 
construction 

 Other: 

      

10. Cumulative impervious surface: 

a.  Existing area of impervious surface in acres:  0.1 
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b. Post-construction area of impervious surface in acres (If additional new impervious 
surface created by the project is less than one acre, skip to Question 12): 0.1 

11. Permanent stormwater management: 

  Wet sedimentation basin 

  Infiltration / filtration 

  Regional ponding 

 Other  (Use only if there is no feasible way of installing the treatment systems listed above for reasons 
such as lack of right-of-way or proximity to bedrock) 

 Alternative methods (If using alternative methods, construction cannot commence until receiving 
approval from the MPCA.) 

 

12. Receiving waters: 

Identify surface waters within one mile of project boundary that will receive storm water from the site or 
discharge from permanent Stormwater management system. Include waters shown on USGS 7.5 minute quad 
or equivalent, all Special Waters and Impaired waters identified in Appendix A of the permit (To find Special or 
Impaired Waters, use the Special and Impaired Waters Search tool at 
www.pca.state.mn.us/water/stormwater/stormwater-c.html.   

The Impaired Waters* list, also known as the Section 303(d) list can be found at 
http://www.pca.state.mn.us/water/tmdl/index.html  Use additional paper if necessary.  

* Impaired waters for the purpose of this permit are those identified as impaired for the following pollutant(s) or 
stressor(s): phosphorus, turbidity, dissolved oxygen, or biotic impairment 

Name of water body Type of water body 

(Ditch, pond, wetland, stream, 
river) 

Special Water? 

See Stormwater 
Permit, Appendix A 

Impaired Water? 

See Stormwater 
Permit, Appendix A 

South Fork of the Zumbro 
River 

River  Yes  No  Yes  No 

             Yes  No  Yes  No 

             Yes  No  Yes  No 

             Yes  No  Yes  No 

13. Dates of construction 

a. Start date: 05 / 01 / 2013  

b. Estimated Completion 
date: 07 / 26 / 2013 

 

STOP This form will not be accepted if the Owner and Contractor contact information sections, below, are BOTH 
not completed and signed. If the owner is also the contractor, or a contractor hasn’t yet been selected, the owner 
must also fill out the contractor information section and sign again. 

Responsible parties  BOTH PARTIES MUST SIGN 

Owner 

City of Rochester  

Business or firm name 

Crawford Matt Infrastructure Engineer 

http://www.pca.state.mn.us/water/stormwater/stormwater-c.html#specialwaters
http://www.pca.state.mn.us/water/stormwater/stormwater-c.html
http://www.pca.state.mn.us/water/tmdl/index.html
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Last name First name Title 

mcrawford@rochestermn.gov 507-328-2411 

E-mail Phone (include area code) 

201 4
th

 Street SE, Rm 108 Rochester MN 55904 

Mailing address City State ZIP Code 

Nelson, Doug dnelson@rochestermn.gov 507-328-2423 

Alternate contact name E-mail Phone (include area code) 

I certify under penalty of law that this document and all attachments were prepared under my direction or supervision in accordance with a 
system designed to assure that qualified personnel properly gather and evaluate the information submitted. Based on my inquiry of the 
person or persons who manage this system, or the persons directly responsible for gathering the information, the information is, to the best 
of my knowledge and belief, true, accurate and complete. I am aware that there are significant penalties for submitting false information, 
including the possibility of fine and imprisonment for knowing violations. 

I also certify under penalty of law that I have read, understood, and accepted all terms and conditions of the NPDES/SDS General 
Stormwater Permit Construction Activity (MN R100001) that authorizes stormwater discharges associated with the construction site identified 
on this form. 

x  Authorized signature:  Date:  

This Application must be signed by: 

Corporation: a principal executive officer of at least the level of vice-president or the duly authorized representative or agent of the 
executive officer if the representative or agent is responsible for the overall operation of the facility that is the subject of the permit 
application. 

Partnership or Sole Proprietorship: a general partner or the proprietor. 

Municipality, State, Federal or Other Public Agency: principal executive officer or ranking elected official. 

Contractor 

      

Business or firm name 

                  

Last name First name Title 

            

E-mail Phone (include area code) 

                        

Mailing address City State ZIP Code 

                  

Alternate contact name E-mail Phone (include area code) 
 

I certify under penalty of law that this document and all attachments were prepared under my direction or supervision in accordance with a 
system designed to assure that qualified personnel properly gather and evaluate the information submitted. Based on my inquiry of the 
person or persons who manage this system, or the persons directly responsible for gathering the information, the information is, to the best 
of my knowledge and belief, true, accurate and complete. I am aware that there are significant penalties for submitting false information, 
including the possibility of fine and imprisonment for knowing violations. 

 

I also certify under penalty of law that I have read, understood, and accepted all terms and conditions of the NPDES/SDS General 
Stormwater Permit Construction Activity (MN R100001) that authorizes stormwater discharges associated with the construction site identified 
on this form. 

x Authorized signature:  Date:  
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This Application must be signed by: 

Corporation: a principal executive officer of at least the level of vice-president or the duly authorized representative or agent of the 
executive officer if the representative or agent is responsible for the overall operation of the facility that is the subject of the permit 
application. 

Partnership or Sole Proprietorship: a general partner or the proprietor. 

Municipality, State, Federal or Other Public Agency: principal executive officer or ranking elected official. 
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MN REVENUE WITHHOLDING FORM IC 134 
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FORM OF PROPOSAL 
To the City of Rochester Council Members: 

According to the advertisement of the Rochester City Council inviting proposals for the 
improvement of the section of highway hereinbefore named, and in conformity with the 
Contract, Plans, Specifications and Special Provisions pertaining thereto, all on file in the office 
of the Auditor of the City of Rochester: 
 
(I)(We) hereby certify that (I am)(we are) the only person(s) interested in this proposal as 
principal(s); that this proposal is made and submitted without fraud or collusion with any other 
person, firm or corporation at all; that an examination has been made of the site of the work 
and the Contract form, with the Plans, Specifications and Special Provisions for the 
improvement. 
 
(I)(We) understand that the quantities of work shown herein are approximate only and are 
subject to increase or decrease; that all quantities of work, whether increased or decreased 
within the limits specified in Mn/DOT 1903, are to be done at the unit prices shown on the 
attached schedule; that, at the time of opening bids, totals only will be read, but that 
comparison of bids will be based on the correct summation of item totals obtained from the unit 
prices bid, as provided in Mn/DOT 1301. 
 
(I)(We) propose to furnish all necessary machinery, equipment, tools, labor and other means of 
construction and to furnish all materials specified, in the manner and at the time prescribed, all 
according to the terms of the Contract and Plans, Specifications, and the Special Provisions 
forming a part of this. 
 
(I)(We) further propose to do all Extra Work that may be required to complete the 
contemplated improvement, at unit prices or lump sums to be agreed upon in writing before 
starting such work, or if such prices or sums cannot be agreed upon, to do such work on a 
Force Account basis, as provided in Mn/DOT 1904. 
 
(I)(We) further propose to execute the form of Contract within 10 days after receiving written 
notice of award, as provided in Mn/DOT 1306. 
 
 (I)(We) further propose to furnish a payment bond equal to the Contract amount, and a 
performance bond equal to the Contract amount, with the aggregate liability of the bond(s) 
equal to twice the full amount of the Contract if the contract is less than or equal to five million 
dollars ($5,000,000.00), or if the contract is in excess of five million dollars ($5,000,000.00) the 
aggregate liability shall be equal to the amount of the contract, as security for the construction 
and completion of the improvement according to the Plans, Specifications and Special 
Provisions as provided in Mn/DOT 1305. 
 
(I)(We) further propose to do all work according to the Plans, Specifications and Special 
Provisions, and to renew or repair any work that may be rejected due to defective materials or 
workmanship, before completion and acceptance of the Project by the City of  Rochester. 
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 (I)(We) agree to all provisions of Minnesota Statutes, Section 181.59. 
 
(I)(We) further propose to begin work and to prosecute and complete the same according to 
the time schedule set forth in the Special Provisions for the improvement. 
 
(I)(We) assign to the City of Rochester all claims for overcharges as to goods and materials 
purchased in connection with this Project resulting from antitrust violations that arise under the 
antitrust laws of the United States and the antitrust laws of the State of Minnesota.  This clause 
also applies to subContractors and first tier suppliers under this Contract. 
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 ABBREVIATIONS OF SCHEDULE OF PRICES   

NOTICE TO BIDDERS 
Particular note should be made in regard to the clarity of numerals (figures) and to the procedure for alterations and the 
required certificate as directed by Section 1301. 
The following abbreviations may be used in item description and unit of measure in the Schedule of Prices. 
A Arch   JA Jacked 
A-S Antiseepage   LIN FT Linear Feet 
AB Asbestos Bonded LG Long 
ACT Actuated   MAINT Maintenance 
AGG Aggregate   MATL Material 
ALUM Aluminum   MGM 1000 Board Feet 
ASB Asbestos   MET Metal 
ASPH Asphaltic   MOD Modification 
ASSY Assemblies   MPA Metal Pipe Arch 
B+B Balled & Burlapped MTD Mounted 
BC Bituminous  Coated NON MET Non Metallic 
BIT Bituminous  NON PERF Non-Perforated 
BLDG Building  NON REINF Non-Reinforced 
BR Bridge   OH Overhead 
CAL Caliper  P-A Pipe-Arch 
CB Catch  Basin   PAVT Pavement 
CEM Cement  PERF Perofrated 
C and G Curb and Gutter PL Plate 
CI Cast Iron  PNEUM Pneumatic 
C-I-P Cast-in-Place PREC Precast 
CL Class   PREST Prestressed 
COMM Commercial  PVC Poly Vinyl Chloride 
CONC Concrete  RCPA Reinforced Concrete Pipe Arch 
COND Conductor  REINF Reinforced 
CONN Connection  RELO Relocation 
CONST Construct  RESTOR  Restoration 
CONT Continuously RMC Rigid Metallic Conduit 
CP Cattle  Pass  RNMC Rigid Non Metallic Conduit 
CTD Coated  RDWY Roadway 
CU FT Cubic  Feet  S-G  Sand& Gravel 
CU YD Cubic  Yard   SIG  Signal 
CULV Culvert  SPE  Special 
CWT Hundred Weight SQ FT  Square Feet 
DES Design  SQ YD  Square Yard 
DBL Double  STA  Station 
DI Drop Inlet  STD  Standard 
DIAM Diameter  STL  Steel 
DRWY Driveway  STKPL  Stockpile 
EXC Excavation  STR  Strength 
EXP Expansion  STRUCT  Structural 
FAB Fabric   SPPA  Structural Plate Pipe Arch 
FE Fence    SYS  System 
FERT Fertilizer  T  Traffic 
F+I Furnish & Install TBR  Timber 
FOUND Foundation  TEMP  Temporary 
FT LG Feet Long  THERMO  Thermoplastic 
FURN Furnish  TRTD  Treated 
GA Gauge  UNDERGRD  Underground 
GRAN Granular  UNTRTD  Untreated 
HI High    VAR  Variable 
INP In Place  VM  Vehicular Measure 

INST Install   WEAR Wearing 
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NON-COLLUSION DECLARATION 

The fo l lowing Non-Col lus ion Declarat ion shal l  be executed by the b idder:  

State Project  No _____________________________________  

Federal Project  No ___________________________________  

STATE OF MINNESOTA ________________)  
)ss 

COUNTY OF _________________________ )  

 

I ,  ____________________________________________ ,  do state under penalty  
(Name of  person s ign ing th is  dec lara t ion)   
 

of  per jury under  28 U.S.C.  1746 of  the laws of  the Uni ted States:  

 

(1)  that  I  am the author ized representat ive of  ______________________________  

____________________________________________________________________________  
(Name of  indiv idual,  partnership or  corporat ion submit t ing th is proposal)  

 

and that I  have the author i ty to make th is declarat ion for  and on behalf  of  said b idder ;  

 

(2)  that ,  in connect ion wi th th is  proposal ,  the said b idder has not e ither d irect ly or  
indirect ly entered into any agreement , part ic ipated in any col lus ion or otherwise taken any 
act ion in restra int of  f ree compet it ive b idding;  

 

(3)  that ,  to  the best  of  my knowledge and bel ief ,  the contents of  th is proposal have 
not been communicated by the b idder  or by any of  his /her  employees or  agents to any 
person who is not an employee or agent  of  the b idder or  of  the surety on any bond furn ished 
wi th the proposal,  and wi l l  not be communicated to any person who is  not  an employee or 
agent  of  the b idder  or of  the said surety pr ior  to the of f ic ial  opening of  the proposal,  and  

 

(4)  that ,  I  have fu l ly informed myself  regarding the accuracy of  the statements  
made in th is  dec larat ion.  

     Signed: __________________________________________  
(Bidder or  h is  author ized representat ive)  
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 SCHEDULE OF PRICES 

 

BIDDER MUST FILL IN UNIT PRICES IN NUMERALS; MAKE EXTENSION FOR EACH ITEM AND TOTAL. FOR 
COMPLETE INFORMATION CONCERNING THESE ITEMS, SEE PLANS AND SPECIFICATIONS, INCLUDING SPECIAL 
PROVISIONS. 

Item No. Description Units Quantity 
Unit 
Price     

Total 
Price    

Project SWM-8-05           

     1 STORM SEWER (450)         

2021.501/00010 MOBILIZATION LS 1     

            

2101.501/00010 CLEARING AND GRUBBING ACRE 0.85     

            

2104.501/00029 REMOVE RETAINING WALL L F 30     

            

2104.501/00016 REMOVE SEWER PIPE (STORM) L F 413     

            

2104.503/00015 REMOVE BITUMINOUS WALK S Y 47     

            

2104.505/00120 REMOVE BITUMINOUS PAVEMENT SY 57     

            

2104.509/00013 REMOVE PIPE APRON EACH 7     

            

2104.509/00114 REMOVE DRAINAGE STRUCTURE EACH 5     

            

2104.603/00034 ABANDON PIPE SEWER L F 91     

            

2106.607/00010 COMMON EXCAVATION (CV) C Y 485     

            

2105.525/00030 TOPSOIL BORROW (CV) C Y 1,134     

            

2451.507 GRANULAR BEDDING (LV) C Y 77     

            

2503.602/00042 CONNECT TO EXISTING STORM SEWER EACH 9     

            

2511.501/00013 RANDOM RIPRAP CLASS III C Y 35     

            

2572.501/00010 TEMPORARY FENCE L F 1500     

            

2573.502/00040 SILT FENCE, TYPE MACHINE SLICED L F 600     
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2573.530/00010 STORM DRAIN INLET PROTECTION EACH 9     

            

2573.540/00010 FILTER LOG TYPE STRAW BIOROLL L F 140     

            

2573.602/00020 TEMPORARY ROCK CONSTRUCTION ENTRANCE EACH 4     

            

2575.501/00260 SEEDING AC 1.4     

   
      

2575.502/00260 SEED MIXTURE 260 LB 35     

   
      

2575.502/01510 SEED MIXTURE SPECIAL 1 (MIX 33-261) LB 10     

            

2575.502/01520 SEED MIXTURE SPECIAL 2 (MIX 36-211) LB 22     

            

2575.505/00030 SODDING TYPE LAWN S Y 1,932     

            

2575.523/00013 EROSION CONTROL BLANKETS CATEGORY 3 S Y 6,251     

            

2575.525/00020 EROSION STABILIZATION MAT CLASS 2 S Y 198     

            

2575.600/00010 6" EROSION STABILIZATION MAT S Y 449     

  (CELLULAR CONFINEMENT SYSTEM)         

2575.600/00020 CRUSHED AGGREGATE MULCH TYPE 9 MOD C Y 76     

            

S100.516/00120 FURNISH & INSTALL 12IN  L F 70     

  REINFORCED CONCRETE PIPE CLASS II         

S100.516/00150 FURNISH & INSTALL 15IN  L F 21     

  REINFORCED CONCRETE PIPE CLASS II         

S100.516/00150 FURNISH & INSTALL 15IN  L F 292     

  REINFORCED CONCRETE PIPE CLASS III         

S100.516/00180 FURNISH & INSTALL 18IN  L F 12     

  REINFORCED CONCRETE PIPE CLASS II         

S100.516/00240 FURNISH & INSTALL 24IN  L F 42     

  REINFORCED CONCRETE PIPE CLASS II         

S100.516/00240 FURNISH & INSTALL 24IN  L F 44     

  REINFORCED CONCRETE PIPE CLASS V         

S100.516/00270 FURNISH & INSTALL 27IN L F 423     

  REINFORCED CONCRETE PIPE CLASS II         
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S100.516/00270 FURNISH & INSTALL 27IN L F 88     

  REINFORCED CONCRETE PIPE CLASS IV         

S100.516/00300 FURNISH & INSTALL 30IN L F 62     

  REINFORCED CONCRETE PIPE CLASS V         

S100.516/00360 FURNISH & INSTALL 36IN L F 388     

  REINFORCED CONCRETE PIPE CLASS II         

S100.540/00120 FURNISH & INSTALL 12IN REINFORCED EACH 1     

  CONCRETE PIPE APRON         

S100.540/00240 FURNISH & INSTALL 24IN REINFORCED EACH 2     

  CONCRETE PIPE APRON         

S100.540/00360 FURNISH & INSTALL 36IN REINFORCED EACH 1     

  CONCRETE PIPE APRON         

S100.540/20240 FURNISH & INSTALL 24IN REINFORCED EACH 3     

  CONCRETE PIPE APRON WITH TRASH GUARD         

S100.545/00010 CONSTRUCT STRUCTURE TYPE SPECIAL 1 STR 1     

  (OUTLET CONTROL STRUCTURE)         

S100.545/00020 CONSTRUCT STRUCTURE TYPE SPECIAL 2 STR 1     

  (OUTLET CONTROL STRUCTURE)         

S100.545/00030 CONSTRUCT STRUCTURE TYPE SPECIAL 3 STR 1     

  (OUTLET CONTROL STRUCTURE)         

S100.545/40406 CONSTRUCT STRUCTURE TYPE 4 (48IN) STR 2     

  0 FT TO 6 FT DEEP         

S100.545/40410 CONSTRUCT STRUCTURE TYPE 4 (48IN) STR 7     

  6 FT TO 10 FT DEEP         

S100.545/40413 CONSTRUCT STRUCTURE TYPE 4 (48IN) STR 1     

  10 FT TO 13 FT DEEP         

S100.545/40506 CONSTRUCT STRUCTURE TYPE 4 (60IN) STR 1     

  0 FT TO 6 FT DEEP         

S100.545/40510 CONSTRUCT STRUCTURE TYPE 4 (60IN) STR 2     

  6 FT TO 10 FT DEEP         

S100.545/40606 CONSTRUCT STRUCTURE TYPE 4 (72IN) STR 4     

  0 FT TO 6 FT DEEP         

S100.548/00010 FURNISH & INSTALL CASTING ASSEMBLY EACH 1     

  TYPE SPECIAL 4         

S100.548/00020 FURNISH & INSTALL CASTING ASSEMBLY EACH 1     

  TYPE SPECIAL 5         
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2360.604/00010 BITUMINOUS PAVEMENT SPECIAL SY 57     

            

2521.511/00030 3" BITUMINOUS WALK SY 47     

            

2557.603/00035 WOODEN FENCE LF 18     

            

2571.502/04140 SWAMP WHITE OAK, 1.5" CAL CONT TREE 10     

            

2571.502/04140 SERVICEBERRY, 1.5" CAL CONT TREE 10     

            

  GRAND TOTAL         
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Surety Deposits 

New Law requires surety deposits for many out-of-state Contractors 

A portion of payments made to out-of-state Contractors must be deposited with the state of Minnesota 
in many instances under a new law passed by the 1989 Legislature. 

The law requires that 8 percent of each payment paid to out-of-state Contractors for work done in 
Minnesota must be withheld as a surety deposit on any contract that can reasonably be expected to 
exceed $100,000. 

This requirement may be waived, however, if certain conditions are met. 

Following are some guidelines to use with the new law. 

Once an out-of-state Contractor enters into a contract that is for more than or can be expected to be 
more than $100,000, the Contractor will have to file form SD-E (Exemption from Surety Deposits for 
Out-of-State Contractors) with the Department of Revenue.  The department will use the form to 
determine if the Contractor is exempt from the 8 percent surety deposit requirements. 

The department will grant an exemption if: 

 The Contractor gives the department a cash surety or bond, secured by an insurance company 
licensed in Minnesota, which guarantees the Contractor will comply with all provisions of Minnesota 
withholding, sales, and corporate income tax laws, or 

 The Contractor has done construction work in Minnesota at any time during the three calendar 
years before entering into the contract and has fully complied with Minnesota withholding, sales, 
and corporate income tax laws. 

If the Contractor is exempt, the department will certify the form and return a copy to the Contractor, who 
will then be responsible to provide a copy to whoever hired them. 

If the Contractor is not exempt, the department will notify whoever hired the Contractor to withhold the 8 
percent surety deposit from each payment made to the Contractor.  The person or company hiring the 
Contractor will use form SD-D to make the surety deposits. 

The Department of Revenue will retain the surety deposits until the Contractor's state tax obligations 
are considered fulfilled.  The department will then refund, with interest, any amounts held as surety. 

Out-of-state Contractors working for Minnesota subdivisions will still have to file the Withholding 
Affidavit for Contractors (form IC-134) in addition to complying with the new provisions. 

If you need more forms of information, please call (612) 296-6181 from the Twin Cities area and (toll-
free) 1-800-657-3777 from elsewhere. 

You may also write to:  Minnesota Department of Revenue 
Taxpayer Information Division 
Mail Station 4450 
St. Paul, MN 55146-4450 
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TO WHOM IT MAY CONCERN: 

A new Minnesota Law effective January 1, 1990, now governs contracts over $100,000.00 for non-
Minnesota Contractors. 

We have been informed by the Minnesota Department of Revenue that certain requirements have not 
been met. Therefore, we are withholding an 8% surety deposit from your payment. 

You are eligible to have these funds returned when the state tax obligations are met. 

Gross Amount 

8% Surety Deposit ________________ 

Net Amount Paid 

If you have any questions, contact Mr. Dan Weber at (507) 328-2409.  

FORM 21126D (FF REV. 4-00) 

Project No.    (J-6543)  

GRAND TOTAL $   

PROPOSAL GUARANTY as required by 1208 of the Specifications: “A (certified check) (bond), 
prepared as required by 1208 of the Specifications and payable to the City of Rochester, Minnesota, in 
an amount equal to at least (5%) percent of the total amount of the bid is submitted herewith as a 
proposal guaranty. 

NON-COLLUSION AFFIDAVIT:  If a Non-Collusion affidavit is found in this Proposal it must be signed 
by each bidder. 

RECEIPT OF ADDENDA as required by 1210 of the Specifications: 
The undersigned hereby acknowledges receipt of and has considered: 

Addendum No.   Dated    Addendum No.   Dated    

Addendum No.   Dated    Addendum No.   Dated    

Signed       

RECEIPT OF PLAN: 
The undersigned hereby acknowledges receipt of and has considered:  City No. SWM-8-05 (J-6543) 

Baihly Woodlands Subdivision Pond Rehabilitation 26 Total Sheets. 

Signed       

EXECUTION OF PROPOSAL as required by 1206 of the Specifications: 

This proposal dated the   day of  , 20  

Signed:  , P.O. Address   as an individual. 

Signed:  , P.O. Address   as an individual. 

Doing business under the name and style of ___________________________________  

Signed:  , for   a partnership. 
 NAME BUSINESS ADDRESS 

Signed:  , for   a corporation, 
Incorporated under the laws of the State of   ___________________________________  

Name of President  ______________________  Business Address  _____________________  

Name of Vice-President  __________________  Business Address  _____________________  

Name of Secretary  ______________________  Business Address  _____________________  

Name of Treasurer  ______________________  Business Address  _____________________  
 (NOTE: Signatures shall comply with 1206 of the Specifications.) 


